
PROJECT NO. SSJID-25002 
 
 
 
CONSTRUCTION SPECIFICATIONS 

 
 
SOUTH SAN JOAQUIN IRRIGATION DISTRICT 
LATERAL W190DD3DD TO WE PIPELINE CONNECTION 
PROJECT 
 

SAN JOAQUIN COUNTY, CALIFORNIA 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
    SOUTH SAN JOAQUIN IRRIGATION DISTRICT 
    11011 E. HIGHWAY 120 
    MANTECA, CALIFORNIA  95336-9750 
    PHONE:  (209) 249-4619 
     
 
 
 

September 10th, 2025 
  



2 
 

TABLE OF CONTENTS 
 

South San Joaquin Irrigation District  
Lateral W190dd3dd to We Pipeline Connection Project 

 
BIDDING REQUIREMENTS 

00101  Invitation to Bid and Notice to Contractors .....................................................................................  4 
01012  Instructions to Bidders .................................................................................................................... 6 

 
BID FORMS 

00201  Bid Forms ..................................................................................................................................... 10 
00202   Bid Bond ...................................................................................................................................... 18 

 

CONTRACT DOCUMENTS 
00301  Contract ....................................................................................................................................... 20 
00302  Faithful Performance Bond ........................................................................................................... 32 
00303   Payment Bond  ............................................................................................................................. 34 
00304  Worker’s Compensation Insurance Certificate ............................................................................... 36 
00305  Contractor Safety Agreement ....................................................................................................... 37 
 

CONDITIONS OF THE CONTRACT 
 
00401  General Conditions 

Section 1 – General  .......................................................................................................................... 38  
Section 2 - Award and Execution of Contract  ..................................................................................... 41 
Section 3 – Scope of Work  ................................................................................................................ 42  
Section 4 – Control of Work  ............................................................................................................... 43  
Section 5 – Control of Materials  ......................................................................................................... 46  
Section 6 - Legal Relations and Responsibilities to the Public  ............................................................ 47  
Section 7 - Prosecution and Progress  ................................................................................................ 53  
Section 8 - Measurement and Payment  ............................................................................................. 56  

 

00402  Special Provisions  .................................................................................................................................. 62 
 

GENERAL & SPECIFIC REQUIREMENTS 
00501  General Construction Notes .................................................................................................................... 67 
00502  Summary of Work and Special Considerations ........................................................................................ 68 

 
APPENDICES 

 
Appendix A – Contract Plan Set  
Appendix B – SJCO Utility Encroachment Application 
Appendix C – Storm Water Pollution Prevention Plan 
 
 
 
 
 
 
 
 
 
 



3 
 

 
 

ENGINEER’S SIGNATURE PAGE 
 
 
 
 
These construction plans and specifications for the  
 
Lateral W190dd3dd to We Pipeline Connection Project 
Project No.  SSJID-25002 
 
 
Have been prepared by, or under the direct supervision of, the following Registered Engineer: 
 

 
 
 
 
 

 

 

 
 
 
Chad Parsons, P.E. 
RCE: 82583 
South San Joaquin Irrigation District 
110011 E. Highway 120 
Manteca, California 95336-9750 
Phone: (209) 249-4600 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



4 
 

 
 

DOCUMENT 00101 
INVITATION TO BID AND 

NOTICE TO CONTRACTORS 
 

Sealed bid proposals will be received by the South San Joaquin Irrigation District for: 
 

Lateral W190dd3dd to We Pipeline Connection Project 
San Joaquin County, California 

Project No. SSJID-25002 
 
 
Bids are to be received at the South San Joaquin Irrigation District Office, 11011 E. Highway 120, Manteca, 
California until 2:00 p.m. on Thursday, October 16th, 2025, at which time the bids will be publicly opened and 
read to perform the work as follows: 
 
Clearing and grubbing of trees and removal of private irrigation facilities within Project right of way.  Removal and off 
haul of approximately 169 lineal feet of 30-inch dia. to 48-inch dia. concrete pipe and structures.  The installation of 
approximately 3,010 linear feet of 48” diameter rubber gasketed reinforced concrete pipe (RGRCP) connecting the 
Lateral W190dd3dd irrigation line to the Lateral We irrigation line and a shorter connection from the Lateral W to the 
Lateral W-Wc irrigation line.  The Work includes the construction of three (3) concrete control boxes, vents, two (2) “U” 
structure flood valves, miscellaneous ductile iron piping for maintenance pumping, and constructing a road crossing at 
Manteca Rd. Contractor shall furnish the specified materials, hardware, concrete/grout, other materials, equipment, 
tools, labor, incidentals, and traffic control as necessary to perform the Work.  Contractor is not responsible for 
furnishing and installing canal gates, railing, grating, and ladders on the new control boxes or for the steel covers on 
the top of vents, this work will be fabricated and installed by District crews.  Engineer’s estimate of the contract work is 
$1,986,000.  
 
The Work identified here is not meant to be an exhaustive or inclusive list but is intended to illustrate broadly 
the work required for completion of this Project. 
 
It is expected that the Work will be completed by February 1st, 2026, with an anticipated issuance of the Notice to 
Proceed prior to November 10th, 2025. 
 
A MANDATORY pre-bid meeting is scheduled for Thursday, October 2nd, 2025 at 
10:00 a.m., at the District Office at 11011 E. Highway 120, Manteca. Prospective bidders are hereby notified 
that the Project site is located on private property and access thereto is limited to the meeting time scheduled and 
as accompanied by a representative of the District.  Those wishing to attend this meeting should contact the 
District at (209) 249-4619 to confirm attendance, and meeting date and time. 
 
NO CONTRACTOR OR SUBCONTRACTOR MAY BE LISTED ON A BID PROPOSAL FOR A PUBLIC 
WORKS PROJECT (SUBMITTED ON OR AFTER MARCH 1, 2015) UNLESS REGISTERED WITH THE 
DEPARTMENT OF INDUSTRIAL RELATIONS (“DIR”) PURSUANT TO LABOR CODE SECTION 1725.5.  To 
register log on to the DIR website. 
https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm 
 
THIS PROJECT IS SUBJECT TO COMPLIANCE MONITORING AND ENFORCEMENT BY THE 
DEPARTMENT OF INDUSTRIAL RELATIONS. 
 
Bids must be accompanied by bidder’s security in the amount to at least ten percent (10%) of the bid amount.  
Companies supplying sureties or bonds shall be admitted to supply such instruments within the State of California, 
shall be listed by the Office of the Insurance Commissioner, shall have a minimum A.M. Best rating of “A” or 
better, and have a demonstrated ability to meet their ongoing obligations to policyholders. 
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All Bids are to be compared on the basis of the Engineer's estimate of the quantities of work to be done. South San 
Joaquin Irrigation District reserves the right to reject any and all Bids. Bid award will be made on the basis of a 
single schedule of the base bid. The award, if made, will be to the lowest single responsive and responsible Bidder. 
 
Bids submitted to the District by Contractors who are not licensed in accordance with the provisions of Chapter 9, 
Division III of the Business and Professions Code, State of California, shall be considered non-responsive and shall 
be rejected by the District. Prospective Bidders shall be skilled, regularly engaged and licensed in the general class 
or type of work specified and possesses a valid California Class “A” Contractor’s License. 
 
Electronic copies of the Plans, Specifications and Bid Forms may be obtained by contacting Dawn Driesen, at 
(209) 249-4619.   
 
Parties intending to submit a bid are requested to notify Dawn Driesen at (209) 249-4619, to be placed on the 
“Plan Holder’s List.” 
 
Technical, construction, and project-specific inquiries and questions should be directed to  
Chad Parsons, P.E., Senior Engineer, (209) 249-4617 or (209) 607-8338, cparsons@ssjid.com.  
 
The envelope enclosing the Bid shall be sealed and addressed to the South San Joaquin Irrigation District and mailed 
or hand delivered/delivered by courier to 11011 East Highway 120, Manteca, California 95336 (mailing address: PO 
Box 747 Ripon, Ca 95366).  The envelope shall be plainly marked in the upper left-hand corner with the name and 
address of the bidder and shall bear the words "Bid for", followed by "PROJECT NO. SSJID-25002 FOR THE 
LATERAL W190DD3DD TO WE PIPELINE CONNECTION PROJECT” and the date and hour for opening of bids.  
The certified or cashier's check, money order, or bidder's bond, where applicable, shall be made payable to South 
San Joaquin Irrigation District.  The bid security shall be enclosed in the same envelope with the Bid. 
 
 

END OF DOCUMENT 00101 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

mailto:cparsons@ssjid.com
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DOCUMENT 00102 

INSTRUCTIONS TO BIDDERS 
 

1.01 CONTENTS OF BID FORMS 
 

Prospective Bidders will be furnished with Bid Forms, which will include a schedule of items for which prices are 
asked, showing the approximate estimate of the various quantities and kinds of work to be performed or 
materials to be furnished. 

 
1.02 APPROXIMATE ESTIMATE OF QUANTITIES 

 
The quantities given in the bid and contract are on a lump sum basis, being given as a basis for the 
comparison of bids. The District does not, expressly or by implication, agree that the actual amount of work 
will correspond therewith, and reserves the right to increase or decrease the amount of any class or portion of 
work, or to omit portions of the work, as may be deemed necessary or advisable by the Engineer. 

 
1.03 EXAMINATION OF PLANS AND SITE OF WORK 

 
A.   The Bidder shall examine carefully the site of the work contemplated, the Plans and Specifications, the Bid 

and Contract Forms therefore. The submission of a bid shall be conclusive evidence that the Bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and scope 
of work to be performed and the quantities of materials to be furnished, and as to the requirements of the 
Bid, Plans, Addenda, and the Contract. 

 
B.   Should the Bidder find discrepancies in, or omissions from the drawings or other Contract Documents, 

or should he be in doubt as to their meaning, he/she shall at once notify the Engineer who shall answer 
such questions. 

 
1.04 ADDENDA 

 
A.   All questions about the meaning or intent of the Bidding Documents are to be directed to the Engineer at 

(209) 249-4619. Interpretations or clarifications considered necessary by the Engineer in response to 
such questions will be issued by Addenda mailed or delivered to all parties recorded by the Engineer as 
having received the Bidding Documents. Only questions answered by formal written Addenda will be 
binding. Oral and other interpretations or clarifications will be without legal effect. 

 
B.   The District or Engineer may also issue addenda to modify the Bidding Documents as deemed advisable. 

 
1.05 BID FORMS 

 
A.   The Engineer will furnish to each Bidder a standard Bid Form, which, when filled out and executed, may be 

submitted as his/her/their/its bid. Bids not presented on forms so furnished, and copies or facsimiles of the 
Bidder's completed and executed Bid Forms as a bid will be rejected. Additional copies of Bid Forms may 
be obtained from the Engineer. 

 
B.   The Bid shall set forth the item prices, in clearly legible figures, in the respective spaces provided, and shall 

be signed by the Bidder, who shall fill out all blanks in the Bid Forms as therein required. 
 

C.  All Bidders submitting bids must sign the Bid Forms, fill out all blanks in the Bid Forms, and submit them 
along with all of the information and statements required herein. Any bids not containing all the information 
and the “Non-collusion Declaration” requested may be considered non-responsive and may be rejected. 

 
D.  If an individual makes the bid, his/her/their name and mailing address must be shown. If made by a firm or 

partnership, the name and mailing address of the firm or partnership must be shown. If made by a 
corporation, the bid must show the name and mailing address of the corporation. 

 



7 
 

E.   The bid shall be submitted as directed in the "Notice to Contractors" under sealed cover plainly marked as a 
bid, and identifying the project job number to which the bid relates and the date and time of the bid opening 
therefor. Bids which are not properly marked shall be grounds for rejection. 

 
F.   NO CONTRACTOR OR SUBCONTRACTOR MAY BE LISTED ON A BID PROPOSAL FOR A 

PUBLIC WORKS PROJECT (SUBMITTED ON OR AFTER MARCH 1, 2015) UNLESS REGISTERED 
WITH THE DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) PURSUANT TO LABOR CODE 
SECTION 1725.5.  To register log on to the DIR website. 
https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm 

 
G. ALL CONTRACTORS AND SUBCONTRACTORS MUST FURNISH ELECTRONIC CERTIFIED 

PAYROLL RECORDS DIRECTLY TO THE LABOR COMMISSIONER (aka DIVISION OF LABOR 
STANDARDS ENFORCEMENT). 

 
H.  NO CONTRACTOR OR SUBCONTRACTOR MAY BE AWARDED A CONTRACT FOR PUBLIC 

WORK ON A PUBLIC WORKS PROJECT (awarded on or after April 1, 2015) UNLESS 
REGISTERED WITH THE DEPARTMENT OF INDUSTRIAL RELATIONS PURSUANT TO LABOR 
CODE SECTION 1725.5 

 
I. THIS PROJECT IS SUBJECT TO COMPLIANCE MONITORING AND ENFORCEMENT BY THE 

DEPARTMENT OF INDUSTRIAL RELATIONS. 
 
 
1.06 CONTRACTOR’S LICENSING LAWS 

 
A.   All Contractors and Bidders submitting bids shall be properly licensed in accordance with the laws of this 

state and the provisions of Chapter 9 of Division 3 of the Business and Professions Code § 7028.15. Any 
Bidder or Contractor not so properly licensed shall be subject to the penalties imposed by such laws, and 
shall result in bid rejection. 

 
B.   All Subcontractors listed in the Bidders bid form shall be licensed in accordance with the provisions 

of Chapter 9 of Division 3 of the Business and Professions Code and any the submission of any bid 
with Subcontractors not so licensed will be rejected. 

 
C.  All businesses or individuals who construct or alter to construct or alter any building, highway, road parking 

facility, railroad, excavation, or other structure in California must be licensed by the California Contractors 
State License Board (CSLB) if the total cost (labor and materials) of one or more contracts on the project is 
$500 or more. Contractors, including Subcontractors, Specialty Contractors, and persons engaged in the 
business of home improvement (with the exception of joint ventures and project involving federal funding) 
must be licensed before submitting bids. Licenses may be issued to individuals, partnerships, corporations, 
or joint ventures. The CSLB does not issue licenses to Limited Liability Companies (LLCs). 

 
1.07 REQUIRED LISTING OF PROPOSED SUBCONTRACTORS  

A. Each bid shall have listed therein the name and the location of the place of business of each Subcontractor 
who will perform work or labor or render service to the Prime Contractor in or about the construction of the 
work or improvement, or a Subcontractor licensed by the State of California who, under subcontract to the 
Prime Contractor, specially fabricates and installs a portion of the Work or improvement according to detailed 
drawings contained in the plans and specifications, in an amount in excess of one-half of 1 percent (1/2 of 
1%) of the Prime Contractor's total bid.  The Bid shall identify which portion of the contract work each listed 
Subcontractor will perform.  
 

B. Violations of the foregoing shall subject the Bidder to penalties accordance with the “Subletting and 
Subcontracting Fair Practices Act,” commencing with Section 4100 of the Public Contract Code. The Bidders 
attention is called to other provisions of said Act relating to the imposition of penalties for failure to observe its 
provisions by using unauthorized Subcontractors or by making unauthorized substitutions. 
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C. Listing of Subcontractors and suppliers shall be on sheets contained in the Bid Forms. 

 
D. Under California Public Contract Code, Section 6109, “Ineligible and Debarred Subcontractors”, the 

Contractor is prohibited from performing work on a public works project with a Subcontractor who is ineligible 
to perform work on the public works project pursuant to Section 1777.1 or 1777.7 of the California Labor 
Code. 

 
1.08 REJECTION OF BIDS 

 
A.   Bids may be rejected if they have been transferred to another Bidder, or if they show any alterations 

of form, additions not called for, conditional or alternative bids, incomplete bids, erasures, or 
irregularities of any kind. 

 
B.   Bids in which the unit prices, lump sum prices, or the total prices of the item are grossly “front- end” 

loaded or unbalanced with respect to costs, may be rejected. 
 

C.  Bids submitted electronically or by facsimile will not be accepted. 
 

1.09 BIDDER’S SECURITY 
 

All bids shall be presented under sealed cover and shall be accompanied by one of the following forms of 
Bidder's security: 

 
A. Bidder’s Bond executed by a licensed surety insurer to operate in the State of California, with an AM Best 

rating of “A” made payable to the District; or by a cashier’s check, a certified check, or cash. 
 

B.   The bid security shall be in an amount equal to at least ten percent (10%) of the amount bid. A bid will not 
be considered unless one of the forms of Bidder's security is enclosed therewith. Bids submitted without one 
of the forms of Bidder's security as listed above will be rejected. 

 
 

1.10 WITHDRAWAL OF BIDS 
 

Any bid may be withdrawn at any time prior to the time fixed in the public notice for the opening of the bids by 
filing a written request for the withdrawal of the bid with the Engineer. The Bidder or his/her/their/its duly 
authorized representative shall execute the request. The withdrawal of a bid does not preclude the right of the 
Bidder to file a new bid prior to the time fixed for receipt of bids. 

 
1.11 BID OPENING 

 
A.   Whether or not bids are opened exactly at the time fixed in the “Notice to Contractors” for opening bids, a 

bid will not be received after that time, nor may any bid be withdrawn after the time fixed in the “Notice to 
Contractors” for the opening of bids. 

 
B.   Bids will be opened and read publicly at the time and place indicated in the “Notice to 

Contractors.” Bidders or their authorized agents are invited to be present. 
 

 
1.12 RELIEF OF BIDDER 

 
      If the Bidder claims a mistake was made in his/her/their/its bid, he/she/they/it shall give the Engineer written 

notice within five (5) working days, excluding Saturdays, Sundays, and holidays, after the opening of bids of 
the alleged mistake specifying in the notice in detail how the mistake occurred in accordance with Public 
Contract Code § 5100 et seq. 
 

1.13 DISQUALIFICATION OF BIDDERS 
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More than one (1) bid from an individual, firm, or partnership, corporation, or combination thereof under the 
same or different names will not be considered. Reasonable grounds for believing that any individual, firm 
partnership, corporation or combination thereof is interested in more the one bid for the work contemplated may 
cause the rejection of all bids in which that individual, firm partnership, corporation or combination thereof is 
interested. If there is reason for believing that collusion exists among the Bidders, any or all bids may be 
rejected. Bids in which the prices are obviously unbalanced may be rejected 

 
1.14 RESPONSIBLE BIDDER 

 
Public Contract Code, Section 1103, defines “Responsible Bidder” as one “who has demonstrated the attribute of 
trustworthiness, as well as quality, fitness, capacity, and experience to satisfactorily perform the public works 
contract.” 

 
 

1.15 SCHEDULE OF CONTRACT AWARD 
 

A. Award of Contract — If award is made, Contract will be awarded to the lowest responsive, responsible 
bidder whose bid complies with the specified requirements. Notice of award will be sent to the successful 
bidder at the mailing address indicated in bidder’s submittal. 
 

B. Determination of the lowest monetary bid will be determined by the Total Base Bid as defined in the 
Bidding Sheet, including additive bid items if any. 

 
C. In the event of a tie, the District Board may accept, for award, the bid it chooses by a publicly held coin 

toss. 
 

D. The District reserves the express right to waive minor defects in bids that are deemed to be “non-material” 
by the District. 

 
E. The District reserves the right to reject all bids. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                                    END OF DOCUMENT  00102 
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DOCUMENT 00201 
 

BID FORMS 
 

TO THE SOUTH SAN JOAQUIN IRRIGATION DISTRICT: 

BID 
ITEM 

 
DESCRIPTION 

 
UNITS 

ESTIMATED 
QUANTITY 

 
UNIT PRICE 

TOTAL ESTIMATED 
PRICE 

 
1. 

Mobilization & Demobilization, 
Insurance, Bonding, & Permitting  

 
LS 

 
1 

 
 

 

2. SWPPP Preparation, Implementation, 
& Dust Control 

LS 1   

3. Surveying, Construction Staking, & 
Monument Preservation 

LS 1   

4. Clearing, Grubbing, & Misc. Tree 
Trimming  

LS 1   

5. Tree Removal & Off Haul EA  143   

6. Sawcut, Demo, & Off Haul Existing 
Concrete Pipe & Structures 

LS 1   

7. Single Cell Control Box (Concrete 
Only) (Grating, Rails, Canal Gates, 
Ladders, Steps, to be Furnished and 
Installed by the District) 

EA 1 
 

  

8. Pour Over Control Box (Concrete Only) 
(Grating, Rails, Canal Gates, Ladders, 
Steps, to be Furnished and Installed by 
the District) 

EA    2   

9. 48-inch Dia. CLIII RGRCP  LF 3,010 
 

  

10. 48-inch Dia. CLIV RGRCP at Manteca 
Rd. 

LF 51   

11. 48-inch Dia. 45 Degree Elbow, Cast-In-
Place 

EA 6 
 

  

12. 48-inch Dia. Concrete Collar at Tie-In EA 6   

13. 30-inch Dia. CLIII RGRCP at Control 
Box Tie-Ins 

LF 24   

14. 30-inch Dia. Concrete Collar at Tie-In EA 1   
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The undersigned declares he/she has carefully examined the location of the proposed work, that he/she has 
examined the plans, and read the accompanying instructions to Bidders, and hereby proposes to furnish all 
labor, materials, tools, equipment, and incidentals, and do all work required to complete the said Work in 
accordance with the Plans and Specifications for the unit prices set forth in the following schedule: 

 
 

 
 
TOTAL BASE BID AMOUNT (Items #1-#20) $__________________________________________________ 

 
TOTAL BASE BID AMOUNT IN WORDS: 

 
 
  IN THE EVENT OF DISCREPANCY BETWEEN FIGURES AND WORDS, WORDS SHALL PREVAIL 
 
 
DATED:    
 
 
 
 
 
 
 
 
 
 
 
 
 
 

15. 12-inch Dia. Standard Vent (Not 
Including Vent Covers) 

EA 7   

16. 30-inch Dia. Access Vent (Not 
Including Vent Covers) 

EA 5   

17. 30-inch “U” Structure Valve EA 2   

18. 8-inch Dia. DIP CL50 Maintenance 
Pump Piping at Control Box Sta. 72+74  

LS 1   

19. Road Crossing at Manteca Rd. Per 
SJCO (Includes all work within SJCO 
ROW: Traffic Control, Permitting, and 
Compaction Testing, etc.) 
 

LS 1   

20. Force Account – Remove & Replace 
Private Irrigation as Directed by SSJID 

LS 1        $15,000.00        $15,000.00 
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If Bidder is: 
 
An Individual 

Name (typed or printed):   
 

By:    
(Individual’s Signature) 

Doing business as:   
 

Business Address:   
 

Phone Number: (  )   FAX Number: (  )   
 
 
A Partnership 

Partnership Name:   
 

By:    
(Signature of general partner – attach evidence of authority to sign) 

 
Name (typed or printed):   

 
Business Address:   

 
Phone Number: (  )   FAX Number: (  )   

 
A Corporation 

Corporation Name:   
 

State of Incorporation:   
 

Type (General Business, Professional, Service Limited Liability):   
 

By:    
(Signature – attach evidence of authority to sign) 

 
Name (typed or printed):   

 
Title:   

 
Attest:    

(Signature of Corporate Secretary, Acting Secretary or other officer) 
 

Business Address:   
 

Phone Number: (  )   FAX Number: (  )   
 

Date of Qualification to do business is    
 
A Joint Venture 

Joint Venture Name:   
 

By:    
(Signature of joint venture partner – attach evidence of authority to sign) 

 
Name (typed or printed):   



13 
 

 
Title:   

 
Business Address:   

 
Phone Number: (  )   FAX Number: (  )   

 
Joint Venturer Name:   

 
By:     

(Signature of joint venture partner – attach evidence of authority to sign) 
 

Name (typed or printed):   
 

Title:   
 

Business Address:   
 

Phone Number: (  )   FAX Number: (  )   
 

Phone and FAX Number, and Address for receipt of official communications: 
 
 
 

(Each joint venturer must sign. The manner of signing for each individual, partnership, and corporation 
that is a party to the joint venture should be in the manner indicated above.)
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AWARD OF PROPOSED WORK 
 
 

The District reserves the right to reject any and all bids. The award, if made, will be made to the lowest 
single responsive and responsible Bidder as submitted. 

 
 
 

CONTRACTOR'S LICENSE STATEMENT 
 
 

CALIFORNIA CONTRACTOR’S LICENSE NUMBER:     
 

LICENSE EXPERATION DATE:     
 

 
CONTRACTOR'S DIR REGISTRATION NUMBER STATEMENT 

 
 

CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NUMBER:    
 
 
 

ACKNOWLEDGMENT OF ADDENDA 
 
 

Bidder has examined and carefully studied the Bidding Documents, the other related data identified 
in the Bidding Documents, and the following Addenda, receipt of which is hereby acknowledged. 

 
 

ADDENDUM NO.: 

CONTRACTOR’S INITIAL
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LIST OF PROPOSED SUBCONTRACTORS 
 
 

Listed hereinafter are the names and addresses of all Subcontractors who will be employed, and the kind of 
work which each will perform if the contract is awarded to the undersigned. I understand that under Public 
Contract Code Section 4100 et seq. (4104), I must clearly set forth: 

 
(c) The name, the location of the place of business, and the California contractor’s license number, 

and DIR Registration Number of each subcontractor who will perform work or labor or render 
service to the prime contractor in or about the construction of the work or improvement, or a 
subcontractor licensed by the State of California who, under subcontract to the prime contractor, 
specially fabricates and installs a portion of the work or improvement according to detailed 
drawings contained in the plans and specifications, in an amount in excess of one-half of 1 percent 
of the Prime Contractor’s total bid. 

 
(b)  The portion of the work which will be done by each Subcontractor under this act. The Prime 

Contractor shall list only one (1) Subcontractor for each portion as is defined by the Prime Contractor 
in his/her/their/its bid. 

 
(c)  Violations of this Act, the Prime Contractor shall be subject to penalties set forth in Public Contract 

Code Sections 4110 and 4111. 
 
  
Portion of Work Name, Place of Business  Cal. Const. Lic.# DIR Regist. # 
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THE BIDDER MUST COMPLETE THE FOLLOWING QUESTIONNAIRE 

 
QUESTIONNAIRE 

 
 

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the 
Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a Federal, 
State, or Local government project because of a violation of law or a safety regulation? 

 
YES   NO   

 
If the answer is "yes", explain the circumstances in the following space: 

 
 
 
 
 
 
 
 
 
 

NOTE: This questionnaire constitutes a part of the Bid Form, and signature on the signature portion of the 
Bid Form shall constitute execution of this questionnaire. 

 
 
 
 
 

FAIR EMPLOYMENT PRACTICES CERTIFICATION 
 
 

The Bidder, in submitting a bid for performing the following work by contract, hereby certifies that he has or 
will meet the standards of affirmative compliance with the Fair Employment Practices Act relating to the 
work herein. 

 
This certificate constitutes a part of the Bid Form, and signature on the signature portion of the Bid Form 
shall constitute execution of this certification
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NONCOLLUSION DECLARATION  

TO BE EXECUTED BY BIDDER AND SUBMITTED 
WITH BID 

 
The undersigned declares:   
 
I am the _________________________________(title) 
of the party making the foregoing Bid. 

 
The Bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation. 

 
The Bid is genuine and not collusive or sham. 

 
The Bidder has not directly or indirectly induced or solicited any other bidder 
to put in a false or sham bid. 

 
The Bidder has not directly or indirectly colluded, conspired, connived, or 
agreed with any bidder or anyone else to put in a sham bid, or to refrain from 
bidding. 

 
The Bidder has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the bid price of the bidder or 
any other bidder, or to fix any overhead, profit, or cost element of the bid 
price, or of that of any other bidder. 

 
All statements contained in the Bid are true. 

 
The Bidder has not, directly or indirectly, submitted his/her/their/ its bid price 
or any breakdown thereof, or the contents thereof, or divulged information or 
data 
relative thereto to any corporation, partnership, company association, 
organization, bid depository, or to any member or agent thereof, to effectuate 
a collusive or sham bid, and has not paid, and will not pay, any person or 
entity for such purpose. 

 
Any person executing this declaration on behalf of a bidder that is a corporation, 
partnership, joint venture, limited liability Company, limited liability partnership, or any 
other  entity,  hereby  represents  that  he  or  she  has  full  power  to  execute,  this 
declaration on behalf of the bidder. 

 
I declare under perjury under the laws of the State of California the foregoing is true 
and correct and that this declaration is executed on                                            
20____, at City of                                            , State of                                                      
. 

 
 

   (signature) 
 
 

   (print name of person signing) 
 

END OF DOCUMENT 00201 
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DOCUMENT 00202 
 

BID BOND 
 
 
 

KNOW ALL MEN BY THESE PRESENTS, 
 

that we, the undersigned,    as principal and 
 

   as Surety, are hereby held and firmly 
 

bound unto the    in the penal sum of 
 

   for the payment of which, well and truly to be made, we hereby jointly 

and severally bind ourselves, our heirs, executors, administrators, successors and assigns. 

SIGNED, this    day of   , 20____. 
 

The Condition of the above obligation is such that whereas the Principal has submitted to the    
 

                                                         a certain bid, attached hereto and hereby made a part hereof to enter 

into a Contract in writing, for the construction of improvements as set forth in the Contract documents for 

the                                                                                                                        . 

NOW THEREFORE, 
 

(a) If said Bid shall be rejected, or in the alternate, 
(b)        If said Bid shall be accepted and the Principal shall execute and  deliver a Contract in the 

form of Agreement attached hereto (properly completed in accordance with said Bid) and 
shall in all other respects perform the agreement created by the acceptance of said Bid, 

 
then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly 
understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event, 
exceed the penal amount of this obligation as herein stated. The Surety, for value received, hereby 
stipulates and agrees that the obligations of said Surety and its bond shall in no way be impaired or 
affected by any extension of time within which the    may accept 
such Bid; and Surety does hereby waive notice of any such extension. 

 
In the event the    notifies Surety in writing that the Principal’s Bid 
has been accepted, but that the Principal has failed to execute the form of Agreement and provide the 
requisite bonds and insurance, within seven (7) days after the Principal was notified of the acceptance of 
his/her/their/its Bid, and a copy of such notice has been sent to the Principal, then the Surety shall pay 
the amount of this bond to the     within ten (10) days after receipt of such notice. 

 
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such 
of them as are corporations have caused their corporate seals to be hereto affixed and these presents to 
be signed by their proper officers, the day and year first set forth above. 

 
*****SIGNATURES APPEAR ON THE FOLLOWING PAGE***** 
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Principal 

 
 

By   
 
 
 

(seal) 
By   

 
 
 

Surety 
 
 
 

By   
 
 
 

(seal) 
By   

 
 

END OF DOCUMENT 00202 
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DOCUMENT 00301 
 

CONTRACT 
FOR 

LATERAL W190DD3DD TO WE PIPELINE CONNECTION PROJECT 
(SSJID-25002) 

 
 
This Contract is made and entered into this _______ day of __________________, 20____, in the 
County of San Joaquin, California, by and between SOUTH SAN JOAQUIN IRRIGATION DISTRICT, an 
irrigation district organized under the California Water Code ("District”), with its District Office located at 
11011 E. Highway 120, Manteca, California  95336-9750,  and 
____________________________________________, with its principal place of business at 
_________________________________________________ ("Contractor"). 
 

AGREEMENT 
 
1. SCOPE OF WORK 
 
The Project consists of furnishing all traffic control, materials, equipment, labor, tools, and incidentals 
required to complete the following work: 
 
Clearing and grubbing of trees and removal of private irrigation facilities within Project right of way.  
Removal and off haul of approximately 169 lineal feet of 30-inch dia. to 48-inch dia. concrete pipe and 
structures.  The installation of approximately 3,010 linear feet of 48” diameter rubber gasketed reinforced 
concrete pipe (RGRCP) connecting the Lateral W190dd3dd irrigation line to the Lateral We irrigation line 
and a shorter connection from the Lateral W to the Lateral W-Wc irrigation line.  The Work includes the 
construction of three (3) concrete control boxes, vents, two (2) “U” structure flood valves, miscellaneous 
ductile iron piping for maintenance pumping, and constructing a road crossing at Manteca Rd. Contractor 
shall furnish the specified materials, hardware, concrete/grout, other materials, equipment, tools, labor, 
incidentals, and traffic control as necessary to perform the Work.  Contractor is not responsible for 
furnishing and installing canal gates, railing, grating, and ladders on the new control boxes or for the steel 
covers on the top of vents, this work will be fabricated and installed by District crews.  
 
Contractor shall begin the work when issued a Notice to Proceed by District.  It is expected that the work 
will be completed by February 1st, 2026. Contractor shall diligently complete the work giving due 
consideration to safety of persons and property. 
 
2. TERM OF CONTRACT 
 
This Contract shall be effective immediately and shall remain in effect until the Work described in Section 
1 is completed.  
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3. COMPENSATION AND CLAIMS FOR EXTRA WORK 
 
The compensation to be paid by District to Contractor for satisfactory completion of the work shall be 
_______________________________ Dollars and ____/100 cents ($_________).   
 
The Contractor shall be responsible for ascertaining the nature and location of the work, and the general 
and local conditions which can affect the work or the cost thereof.  Any failure by the Contractor to do so 
will not relieve it from responsibility for successfully performing the work without additional expense to the 
District.  Except as expressly provided to the contrary in the Contract, the Contractor assumes all risk with 
respect to unforeseen difficulties which may be encountered in performance of the work. 
 
If the Contractor claims that any instructions issued by District involve extra cost under this Contract, 
Contractor shall give District written notice thereof within five (5) calendar days after the receipt of such 
instructions.  No such claim shall be binding on District until accepted by District.  
 
4. INVOICING AND PAYMENT 
 

A. Progress Estimates - From time to time, the Contractor will prepare a progress estimate 
and request for payment for work performed.  Within ten (10) days after receipt, the District will review the 
progress estimate and respond in writing to the Contractor, the amount approved by District as the value 
of all work under the Contract, including any amounts due the Contractor for extra work or pursuant to 
approved claims for extra. In arriving at the value of the work done, the District will give consideration to 
the value of major items which have been delivered to the job site for incorporation in the work and for 
which payment in full has been made by the Contractor.  Consideration will not be given to preparatory 
work done or other materials on hand. 
 

B. Progress Payments - The District will pay the Contractor ninety percent (95%) of the 
amount of each progress estimate approved by District within 10 days after District’s approval of the 
progress estimate.  Five percent (5%) of the amount of each estimate shall be retained by the District until 
final completion and acceptance of all work under the Contract.  No partial payment or estimate shall 
constitute an acceptance of the work or any portion thereof. 
 

C. Acceptance and Final Payment - Whenever the Contractor shall deem all work under 
this Contract to have been completed in accordance therewith, it shall so notify the District in writing, and 
the District shall promptly ascertain whether such be the fact and, if not, shall advise the Contractor in 
detail and in writing of any additional work required.  When all the provisions of the Contract have been 
fully complied with to the satisfaction of the District, the District shall proceed with all reasonable diligence 
to determine accurately the total value of all work performed by the Contractor at the prices set forth in 
the accepted Proposal or fixed by Change Orders and the total value of all Extra Work, if any, all in 
accordance with the Contract.  Within fifteen (15) days after completion and acceptance by the District’s 
Board of Directors, the difference between said final estimate and all payments theretofore made to the 
Contractor shall be due and payable to the Contractor and excepting only such sum or sums as may 
lawfully be withheld in accordance with the provisions of this Contract.  All prior certifications upon which 
partial payments may have been made, being merely estimates, shall be subject to correction in the final 
certificate.  Acceptance by the Contractor of said payment made in accordance with said final estimate 
shall operate as and shall be a release to the District, its officers, agents, and employees from all claims 
and liability to the Contractor for anything done or furnished or withheld, and for anything relating to the 
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work or any act or neglect of the District, its officers, agents, and employees, excepting only claims 
against the District for any amounts withheld by the District at the time of such payment. 
 

D. Right of District to Withhold Payments - In addition to all other rights and remedies of 
the District hereunder and by virtue of law, the District may withhold or nullify  the  whole or any part of 
any partial or final payment to such extent as may reasonably be necessary to protect the District from 
loss on account of: 
 
(1) Defective work not remedied, irrespective of when any such work is found to be defective; 
 
(2) Claims or liens filed or reasonable evidence indicating probable filing of claims or liens; 
 
(3) Failure of the Contractor to make payments properly for labor, materials, equipment, or other 

facilities, or to subcontractors; 
 
(4) A reasonable doubt that the work can be completed for the balance then unearned; 
 
(5) Damage to work or property. 
 
Whenever the District shall, in accordance herewith, withhold any monies otherwise due the Contractor, 
written notice of the amount withheld and the reasons therefor will be given the Contractor.  After the 
Contractor has corrected the enumerated deficiencies the District shall promptly pay to the Contractor the 
amount so withheld.  When monies are withheld to protect the District against claims or liens of 
mechanics, materialmen, subcontractors, etc., the District may at its discretion permit the Contractor to 
deliver a surety bond in terms and amount satisfactory to the District, indemnifying the District against any 
loss or expense, and upon acceptance thereof by the District, the District shall release to the Contractor 
monies so withheld. 
 
5. NOTICES.  Any notices or other communications to be given pursuant to this Contract shall be 
given by delivering same in writing to the parties at the addresses set forth below: 
 

DISTRICT CONTRACTOR 
If by overnight or hand-delivery, to:  
South San Joaquin Irrigation District  
11011 East Highway 120 
Manteca, CA 95336-9570 
 
If by U.S. Mail, to:  
South San Joaquin Irrigation District 
P.O. Box 747 
Ripon, CA  95336-09750 
  

If by overnight or hand-delivery, to:  
 
 
 
 
If by U.S. Mail, to:  
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Such notice shall be deemed given when deposited into the United States mail, postage prepaid, addressed 
to the parties at the addresses above.  Nothing shall preclude the giving of personal notice or notice by e-
mail provided, however, that notice by e-mail shall be followed by notice deposited into the United States 
mail as discussed above. 
 
6. INDEPENDENT CONTRACTOR 
 

A. It is understood and agreed that Contractor (including Contractor's employees) is an 
independent contractor and that no relationship of employer-employee exists between the parties hereto.  
Contractor shall not be entitled to any benefits payable to employees of District.  District is not required to 
make any deductions or withholdings from the compensation payable to Contractor under the provisions of 
this Contract; and as an independent contractor, Contractor hereby indemnifies and holds District harmless 
from any and all claims that may be made against District based upon any contention by any third party that 
an employer-employee relationship exists by reason of this  
 

B. It is further understood and agreed by the parties hereto that Contractor in the performance 
of its obligation hereunder is subject to the control or direction of District as to the designation of tasks to be 
performed, and the results to be accomplished but not the means, methods or sequence used by Contractor 
for accomplishing the results. 
 

C. If, in the performance of this Contract, any third persons are employed by Contractor, such 
persons shall be entirely and exclusively under the direction, supervision, and control of Contractor.  All 
terms of employment, including hours, wages, working conditions, discipline, hiring, and discharging, or any 
other terms of employment or requirements of law, shall be in accordance with applicable Federal and State 
Law, including the provisions of Labor Code section 1771 requiring the payment of prevailing wages on 
public works projects. 
 

D. It is further understood and agreed that as an independent contractor and not an employee 
or agent of District, neither Contractor nor Contractor's assigned personnel shall have any right to act on 
behalf of District in any capacity whatsoever as agent, or to bind District to any obligation whatsoever. 
 

E. It is further understood and agreed that Contractor must issue W-2 Forms or other suitable 
tax forms for income and employment tax purposes, for all of Contractor's assigned personnel under the 
terms and conditions of this Contract. 
 
7. INDEMNIFICATION 
 

A. Contractor, by execution of this Contract, specifically agrees to hold harmless, defend and 
indemnify District, its directors, officers, agents, and employees from and against any and all actions, 
claims, loss, liability, damage and expense including reasonable attorney's fees caused or alleged to be 
caused by any negligent or willful act or omission of Contractor, Contractor's employees or subcontractors 
engaged by Contractor in connection with the work of Contractor. 
 

B. The Contractor shall assume the defense of and indemnify and save harmless the District 
against any and all liens, actions, claims loss, liability, damage and expense including attorney's fees, for 
labor and material furnished to the Contractor or any of its subcontractors in connection with the 
performance of this Contract.  In the event that the Contractor or any of its subcontractors shall fail to pay for 
any material or labor used in the performance of this Contract, or any lien is filed against the said property, 
or any claim is asserted or action filed on any Bond, by any person claiming to have furnished labor or 
materials to the Contractor or any of subcontractors in connection with the performance of this Contract, the 
District shall be entitled, at its option, to pay for said material or labor, or discharge any such lien, or to pay 
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or settle any such claim or action and to deduct the amount so paid, together with any and all costs and 
attorney's fees incurred by or on behalf of the District in connection with any such payment, discharge, or 
settlement, from amounts due or to become due the Contractor hereunder.  
 

C. Contractor shall indemnify and save harmless the District, and its directors, officers, 
employees and agents from any and all actions, claims, loss, liability, damage, and expense, including all 
costs and expenses of District, including reasonable attorneys’ fees, arising out of any failure of Contractor 
to comply with federal, state, or local laws or regulations or Contractor’s failure to comply with any other 
obligation of Contractor in this Contract. 
 
8. INSURANCE  
 
During the performance of the work under this Contract, Contractor and each subcontractor retained by 
Contractor shall maintain the following insurance: 
 

A. General Liability Insurance, with a combined single limit of $1,000,000 for each occurrence 
and $1,000,000 in the aggregate. 
 

B. Automobile Liability Insurance, with a combined single limit of $1,000,000 for each person 
and $1,000,000 for each accident. 
 

C. Worker’s compensation insurance in accordance with statutory requirements. 
 
District shall be named as a named insured on the General Liability policies.  Contractor shall, furnish 
District certificates for the liability insurance which shall include a provision that such insurance shall not be 
canceled without at least thirty (30) days' written notice to District.  All subcontractors shall be required to 
include District and Contractor as additional insureds on their General Liability insurance policies, and shall 
be required to indemnify District and Contractor to the same extent.  Insurance policies required under this 
contract shall be issued by an insurer with a rating of at least “A” in the latest edition of A.M. Best’s 
Insurance Guide.  
 
9. DOCUMENTATION TO BE FURNISHED BY CONTRACTOR 
 
Prior to the start of construction, Contractor shall furnish District with the following documents: 
 

A. Contractor prior to commencing work shall sign and file with the District a Workers’ 
Compensation Certificate. 
 

B. Written evidence of Contractor’s state contractor’s license number. 
 

C. Certificate of Liability Insurance naming the District as additional insured meeting the 
requirements below.  
 

D. For contracts exceeding $25,000, Labor and Materials Bonds, each in the full amount of the 
Contract Price.  
 

E. For contracts exceeding $25,000 proof of Contractor's and all subcontractors’ current 
registration with the Department of Industrial Relations to perform public work pursuant to Labor Code 
Section 1725.5.  
 

F. Trench safety plan if required. 
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G. Contractor Safety Agreement 
 
10. SUBCONTRACTS 
 
The attention of the Contractor is directed to the provisions of Public Contract Code, Section 4100 et seq. as 
amended, and said provisions are by this reference incorporated herein and made a part hereof. 
 
Each subcontract shall contain a suitable provision for the suspension or termination thereof should the 
work be suspended or terminated or should the subcontractor neglect or fail to conform to every provision of 
the Contract Documents insofar as such provisions are relevant.  The Contractor shall be as fully 
responsible for the acts or omissions of its subcontractors and of the persons either directly or indirectly 
employed by them as it is for the acts or omissions of persons directly employed by him.  Nothing contained 
in the Contract Documents shall create any contractual relation between any subcontractor and the District.   
 
11. COMPLIANCE WITH LAWS - PERMITS - TAXES 
 
The Contractor is an independent contractor and shall, at its sole cost and expense, comply with all laws, 
rules, ordinances and regulations of all governing bodies having jurisdiction over the work, obtain all 
necessary permits and licenses therefor, pay all manufacturers' taxes, sales taxes, use taxes, processing 
taxes, and all Federal and State taxes, insurance and contributions for Social Security and Unemployment 
which are measured by wages, salaries or any remuneration paid to the Contractor's employees, whether 
levied under existing or subsequently enacted laws, rules, or regulations.  The Contractor shall also pay all 
property tax assessments on materials or equipment used until acceptance by the District.  Without 
limitation, materials furnished and performance by the Contractor hereunder shall comply with Safety Orders 
of the Division of Industrial Safety, State of California. 
 
The Contractor, upon request, shall furnish evidence satisfactory to the District that any or all of the 
foregoing obligations have been or are being fulfilled.  The Contractor warrants to the District that it is 
licensed by all applicable governmental bodies to perform this Contract and will remain so licensed 
throughout the progress of the work, and that it has, and will have, throughout the progress of the work, the 
necessary experience, skill, and financial resources to enabled it to perform this Contract. 
 
12. SAFETY 
 

A. Trench Safety Plan.  Before beginning excavation for any trench or trenches required 
under this Contract, the Contractor shall furnish to the District working drawings of Contractor’s trench safety 
plan.  The trench safety plan working drawings shall be a detailed plan showing the design or shoring, 
bracing, sloping or other provisions to be made for worker protection from the hazard of caving ground.  
Plans varying from the shoring system standards established by the Construction Safety Orders of the 
California Division of Industrial Safety or the Federal Safety Standards of the Department of Health, 
Education and Welfare, the plan must be prepared by a registered civil or structural engineer.  In no event 
shall the Contractor use a shoring, sloping, or protective system less effective than that required by said 
Construction Safety Orders, or less effective than that required by said Federal Safety Standards. 
  

B. General. The Contractor shall be solely and completely responsible for the 
conditions of the job site, including safety of all persons and property during performance of the work.  This 
requirement shall apply continuously and not be limited to normal working hours.  Safety provisions shall 
conform to all applicable Federal, State, County and local laws, ordinances, and codes, and to the rules and 
regulations established by the California Division of Industrial Safety, and to other rules of law applicable to 
the work. 
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C. Contractor Safety Agreement. The Contractor shall complete, sign, and submit to the 
District a Contractor Safety Agreement as provided in the project’s documents before project 
commencement. 
 
13. WORKERS AND WAGES 
 

A.  Character of Workers - Only qualified, careful and efficient workers shall be employed.  
When required in writing by the District, the Contractor or any subcontractor shall remove from the work any 
person who is, in the opinion of the District, incompetent, unfaithful, disorderly, or otherwise unsatisfactory, 
and shall not again employ such person on the work except with the consent of the District.  Such removal 
shall not be the basis for any claim for compensation or damages against the District, or any of its officers or 
agents. 
 

B. Hours of Work - Eight (8) hours of labor shall constitute a legal day's work upon all the 
work hereunder and the time of service of any worker employed by the Contractor or by any subcontractor 
under it shall be limited and restricted to eight (8) hours during any one (1) calendar day, except that work 
performed by employees in excess of eight (8) hours per day and forty (40) hours in any one (1) calendar 
week will be permitted upon compensation for all hours worked in excess of said limitations at not less than 
one and one-half times the basic rate of pay or as otherwise may be required by applicable law. The 
Contractor and all subcontractors under it shall keep record of hours worked as required by Section 1812 of 
the California Labor Code.  As required by Section 1813 of the California Labor Code, the Contractor shall 
forfeit as a penalty to the District twenty-five dollars ($25) for each worker employed in the execution of the 
Contract by it or by any subcontractor under it for each calendar day during which such worker is required or 
permitted to work more than eight (8) hours in any one (1) calendar day and forty (40) hours in any one (1) 
calendar week in violation of the provisions of this subsection. 
 

C. Compliance with State Requirements for Employment of Apprentices - The 
Contractor's attention is directed to Section 1777.5 of the California Labor Code; provisions of said section 
pertaining to employment of registered apprentices are hereby incorporated by reference into these 
Specifications.  As applicable, the Contractor or any subcontractor employed by it in the performance of 
Contract work shall take such actions as necessary to comply with provisions of said Section 1777.5. 
 

D. Wage Rates and Certified Payroll - Pursuant to Article 2 (commencing at Section 1770), 
of the California Labor Code, the Director of the State of California, Department of Industrial Relations has 
ascertained the generally prevailing rate of per diem wages and the generally prevailing rates for legal 
holiday and overtime work in the locality in which the work is to be performed, for each craft or type of 
worker needed to execute the Contract.  The Contractor and all subcontractors under it shall pay not less 
than said specified rates to all workers employed in the execution of the Contract.  As required by Section 
1775 of the California Labor Code, the Contractor shall, as a penalty to the District, forfeit an amount 
determined by the Labor Commissioner, not more than two hundred dollars ($200), for each calendar day, 
or portion thereof, for each worker paid less than the specified prevailing rates for work done under the 
Contract by it or by any subcontractor under him.  The Contractor and all subcontractors under it shall keep 
certified payroll records of wages paid as required by Section 1776 of the California Labor Code.  Contractor 
and all subcontractors must furnish electronic certified payroll records directly to the Division of Labor 
Standards Enforcement, if required. The Contractor and each sub-contractor shall pay travel and 
subsistence payments to each worker needed to execute the work required by the Contract, as such travel 
and subsistence payments are defined in the applicable collective bargaining agreements filed in 
accordance with Section 1773.8 of the California Labor Code.  The labor rates determined by the 
Department of Industrial Relations are set forth in a schedule located at the District office, which is available 
to any interested party upon request. 
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E. Job Site Posting – Contractor shall comply with the job site posting requirements in 
California Labor Code Section 1771.4.  
 

F. Registration With the Department of Industrial Relations – Contractor shall comply with 
the registration requirements and certified payroll filing requirements of the Department of Industrial 
Relations (“DIR”), if the Contract Price exceeds:  1)  $25,000.00 for new construction, alteration, installation, 
demolition, or repair; or $15,000.00 for maintenance.   For Construction projects exceeding $25,000.00 and 
maintenance projects exceeding $15,000.00, no contractor or subcontractor may be listed on a bid proposal 
for public works unless registered with the DIR, pursuant to California Labor Code Section 1725.5.   No 
contractor or subcontractor may be awarded a public works contract unless registered with the DIR pursuant 
to California Labor Code Section 1725.5.  
 

G. Compliance and Monitoring – Contractor’s performance of work under this Agreement is 
subject to compliance monitoring and enforcement by the California Department of Industrial Relations.    
 

H. Labor Management Agreements - The Contractor agrees to comply with the provisions of 
all Master Labor Agreements and similar agreements between labor and management to which Contractor 
is a party with respect to labor employed by Contractor in the performance hereof, including the making of 
all payments to health, welfare and pension funds and trusts, payments for vacations and apprentice 
contributions, and other fringe benefits, and prohibitions  against  payment  for  piece  work, bonus system, 
quota setting, lumping of work, and set cost basis; and agrees to hold the District harmless from liability or 
expense on account of all the foregoing.  In the event of a jurisdictional dispute, or threatened dispute, 
involving Contractor's employees, Contractor shall follow the direction of the District in the settlement or 
elimination thereof and take all steps necessary to continue with the work without interruption.  If so directed 
by the District, Contractor further agrees to immediately submit any such dispute to the National Joint Board 
for Settlement of Jurisdictional Disputes, Building and Construction Industry, and to be bound by the final 
decision of said Joint Board.  A jurisdictional dispute shall not entitle the Contractor to an extension of time 
for performance or to extra compensation or damages; and the Contractor assumes all risks with regard to 
such disputes. 
 

I. Worker's Compensation Insurance - In accordance with the provisions of Section 3700 of 
the California Labor Code, Contractor shall secure the payment of compensation to its employees.  
Contractor prior to commencing work shall sign and file with the District a certification in the form attached 
as Exhibit B.   
 

J. Labor Discrimination - Contractor agrees to comply with provisions of Labor Code section 
1735 that reads as follows: 
 
A contractor shall not discriminate in the employment of persons upon public works on any basis listed in 
subdivision (a) of Section 12940 of the Government Code, as those bases are defined in Sections 12926 
and 12926.1 of the Government Code, except as otherwise provided in Section 12940 of the Government 
Code. Every contractor for public works who violates this section is subject to all the penalties imposed for a 
violation of this chapter. 
 
Contractor agrees to ensure compliance with the provisions of California Labor Code section 1777.6, which 
provide as follows: 
 
An employer or a labor union shall not refuse to accept otherwise qualified employees as registered 
apprentices on any public works on any basis listed in subdivision (a) of Section 12940 of the Government 
Code, as those bases are defined in Sections 12926 and 12926.1 of the Government Code, except as 
provided in Section 3077 of this code and Section 12940 of the Government Code. 
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14.  NOTICE OF LATENT OR HAZARDOUS CONDITIONS 
 
In accordance with Section 7104 of the Public Contract Code, where the contract specifications require 
digging trenches or excavating deeper than four (4) feet below the surface, the Contractor shall promptly, 
and before the following conditions are disturbed, notify the District, in writing, of any: 
 
 (a) Material that the Contractor may believe is hazardous waste as defined in Section 25117 of 
the Health and Safety Code, that is required to be removed to a Class I, Class II, or Class III disposal site in 
accordance with provisions of existing law; 
 
 (b) Subsurface or latent physical conditions at the site differing from those indicated by 
information about the site made available to bidders prior to the deadline for submitting bids; 
 
 (c) Unknown physical conditions of any unusual nature, materially different from those 
ordinarily encountered and generally recognized as inherent in work of the character provided for in the 
contract specifications. 
 
Upon receipt of written notice by the Contractor of such conditions, the District shall promptly investigate.  If 
the District finds such conditions to exist and determine that an increase or decrease in the Contractor's cost 
of, or time required for, performance of the work will result from the change in conditions, the District will 
issue a change order. 
 
In the event a dispute arises between the District and the Contractor as to whether the conditions materially 
differ, or involve hazardous waste, or cause decrease or increase in the cost of or time required for 
performance of any part of the work, the Contractor shall not be excused from the scheduled completion of 
the work, and shall retain any and all rights which he may have pertaining to the resolution of disputes 
between the District and the Contractor. 
 
15. PROTECTION OF DISTRICT FACILITIES; UTILITIES 
  
Contractor shall repair any damage to District’s facilities caused by Contractor at its own expense.    
 
The Contractor shall be responsible for the removal, relocation and protection of all public and private 
utilities, including irrigation facilities, bridges and embankments located on the site of the construction 
project if and to the extent that the same are identified in the plans, specifications or other contract 
documents, and the Contractor shall not be entitled to any extension of time or claim for damages or extra 
compensation in connection therewith.  If and to the extent that such utilities or facilities are not identified in 
such Contract documents, as between the Contractor and the District, the District will be responsible for the 
cost of their removal, relocation or protection, as the case may be.   
 
16. GOOD AND WORKMANLIKE SERVICES 
 
Contractor shall perform the work in a good and workmanlike manner.   District shall have access to the 
work for purposes of inspecting the work to determine that it is being performed in accordance with this 
Contract. 
 
17. CLAIMS 
 
Claims must be filed with the District within the time frame set forth in this Agreement, but in any event on or 
before the date of final payment.  Contractor shall observe the following procedure taken from Chapter 9 of 
Part 1 of Division 2 of the Public Contract Code. 
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A. "Claim" means a separate demand by the Contractor sent by registered mail or certified mail with 
return receipt requested, for one or more of the following: 
1) A time extension, including, without limitation, for relief from damages or penalties for delay 

assessed by the District. 
2) Payment by the District of money or damages arising from work done by, or on behalf of, 

the Contractor pursuant this contract and payment for which is not otherwise expressly 
provided or to which the Contractor is not otherwise entitled. 

3) Payment of an amount that is disputed by the District. 
4) Upon receipt of a claim pursuant to this section, the District shall conduct a reasonable 

review of the claim and, within a period not to exceed 45 days, shall provide the Contractor 
a written statement identifying what portion of the claim is disputed and what portion is 
undisputed. Upon receipt of a claim, the District and the Contractor may, by mutual 
agreement, extend the time period provided in this section. 

B.    
1) The Contractor shall furnish reasonable documentation to support the claim. 
2) If the District needs approval from its Board of Directors to provide the Contractor a written 

statement identifying the disputed portion and the undisputed portion of the claim, and the 
Board of Directors does not meet within the 45 days or within the mutually agreed to 
extension of time following receipt of a claim sent by registered mail or certified mail, return 
receipt requested, the District shall have up to three days following the next duly publicly 
noticed meeting of the Board of Directors after the 45-day period, or extension, expires to 
provide the Contractor a written statement identifying the disputed portion and the 
undisputed portion. 

3) Any payment due on an undisputed portion of the claim shall be processed and made within 
60 days after the District issues its written statement. If the District fails to issue a written 
statement, paragraph (D) shall apply. 

C.  
1) If the Contractor disputes the District's written response, or if the District fails to respond to 

a claim issued pursuant to this section within the time prescribed, the Contractor may 
demand in writing an informal conference to meet and confer for settlement of the issues in 
dispute. Upon receipt of a demand in writing sent by registered mail or certified mail, return 
receipt requested, the District shall schedule a meet and confer conference within 30 days 
for settlement of the dispute. 

2) Within 10 business days following the conclusion of the meet and confer conference, if the 
claim or any portion of the claim remains in dispute, the District shall provide the Contractor 
a written statement identifying the portion of the claim that remains in dispute and the 
portion that is undisputed. Any payment due on an undisputed portion of the claim shall be 
processed and made within 60 days after the District issues its written statement. Any 
disputed portion of the claim, as identified by the Contractor in writing, shall be submitted to 
nonbinding mediation, with the District and the Contractor sharing the associated costs 
equally. The District and Contractor shall mutually agree to a mediator within 10 business 
days after the disputed portion of the claim has been identified in writing. If the parties 
cannot agree upon a mediator, each party shall select a mediator and those mediators shall 
select a qualified neutral third party to mediate with regard to the disputed portion of the 
claim. Each party shall bear the fees and costs charged by its respective mediator in 
connection with the selection of the neutral mediator. If mediation is unsuccessful, the parts 
of the claim remaining in dispute shall be subject to applicable procedures outside this 
section. 

 
3) For purposes of this section, mediation includes any nonbinding process, including, but not 

limited to, neutral evaluation or a dispute review board, in which an independent third party 
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or board assists the parties in dispute resolution through negotiation or by issuance of an 
evaluation. Any mediation utilized shall conform to the timeframes in this section. 

 
4) Unless otherwise agreed to by the District and the Contractor in writing, the mediation 

conducted pursuant to this section shall excuse any further obligation under Section 
20104.4 to mediate after litigation has been commenced. 

 
D. Failure by the District to respond to a claim from the Contractor within the time periods described in 

this subdivision or to otherwise meet the time requirements of this section shall result in the claim 
being deemed rejected in its entirety. A claim that is denied by reason of the District's failure to have 
responded to a claim, or its failure to otherwise meet the time requirements of this section, shall not 
constitute an adverse finding with regard to the merits of the claim or the responsibility or 
qualifications of the Contractor. 

 
E. Amounts not paid in a timely manner as required by this section shall bear interest at seven percent 

(7%) per annum.  
 
F. If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against the 

District because privity of contract does not exist, the Contractor may present to the District a claim 
on behalf of a subcontractor or lower tier subcontractor. A subcontractor may request in writing, 
either on his/her/their own behalf or on behalf of a lower tier subcontractor, that the Contractor 
present a claim for work which was performed by the subcontractor or by a lower tier subcontractor 
on behalf of the subcontractor. The subcontractor requesting that the claim be presented to the 
District shall furnish reasonable documentation to support the claim. Within 45 days of receipt of this 
written request, the Contractor shall notify the subcontractor in writing as to whether the Contractor 
presented the claim to the District and, if the Contractor did not present the claim, provide the 
subcontractor with a statement of the reasons for not having done so. 

 
18. NOTICE OF THIRD PARTY CLAIMS.  District shall notify Contractor as soon as is practical, but in 
any event no more than five (5) days within receipt of any third party claim related to this Contract.  
 
19. SUSPENSION OF WORK; TERMINATION 
 

A. District may at any time, by notice in writing to the Contractor, suspend any part of the work 
for such period of time as may be necessary to prevent improper execution of the work on the project, and 
the Contractor shall have no claim for damages or additional compensation on account of any such 
suspension. 
 

B. District shall have the right to terminate this Contract at any time by serving upon Contractor 
five (5) days advance written notice of termination.  The notice shall be deemed served and effective for all 
purposes on the date it is deposited in the United States mail, postage prepaid and addressed to Contractor 
at the address indicated in Section 5.  In the event District issues such notice of termination: 

1) Contractor shall immediately cease rendering services pursuant to this Contract.  
2) District shall pay Contractor for work performed up to the effective date of termination. 
 

20. AMENDMENTS.  Modifications or amendments to the terms of this Contract shall be in writing and 
executed by both parties. 
 
21. ASSIGNMENT.  Contractor shall not assign or transfer its duties, responsibilities or interests 
pursuant to this Contract without the express written consent of District. 
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22. SURVIVAL.  The indemnity provisions of Section 7 shall survive the expiration or other termination 
of this Contract. 
 
23. GOVERNING LAW.  This Agreement shall be governed by the laws of the State of California. 
 
 
24. ENTIRE AGREEMENT.  This instrument and any attachments hereto constitute the entire contract 
between the District and Contractor concerning the subject matter hereof. 
 
IN WITNESS WHEREOF, the parties hereto have caused this Contract to be duly executed as of the day 
and year first written above. 

 
 
 
 
 
  

 
 
 

 

END OF DOCUMENT 00301

“DISTRICT” 
SOUTH SAN JOAQUIN IRRIGATION DISTRICT 

“CONTRACTOR” 

 
 
BY___________________________ 
      Peter M. Rietkerk, General Manager 

 
 
BY__________________________________ 
 

 
    
BY______________________________ 
     Glenn Spyksma, President  
     Board of Directors 

(name, 
title)________________________________ 
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DOCUMENT 00302 
FAITHFUL PERFORMANCE BOND 

 

KNOW ALL MEN BY THESE PRESENTS 

THAT, WHEREAS, the SOUTH SAN JOAQUIN IRRIGATION DISTRICT, State of California, entered into a 
Contract dated    , 20 , with           

hereinafter designated as the "Contractor," for LATERAL W190DD3DD TO WE PIPELINE CONNECTION 
PROJECT (SSJID-25002) and, 

WHEREAS, the said Contractor is required under the terms of said Contract to furnish a bond for the faithful 
performance of said Contract. 

NOW, THEREFORE, WE, the undersigned Contractor, as Principal, and       

(corporate surety), a corporation organized and existing under the laws of the State of    ,  

and duly authorized to transact business under the laws of the State of California, as Surety, are held and 
firmly bound unto SOUTH SAN JOAQUIN IRRIGATION DISTRICT in the penal sum of    
   Dollars ($   ), lawful money of the United States, said sum 
being equal in amount to one-hundred percent (100%) of the total Contract amount payable by the said 
SOUTH SAN JOAQUIN IRRIGATION DISTRICT under the terms of the Contract, for the payment of which 
sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, 
jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT, if the above bonded Contractor, his/her/their/its 
heirs, executors, administrators, successors or assigns, shall in all things stand to and abide by, and well 
and truly keep and perform the covenants, conditions and agreements in the said Contract and any 
alteration thereof made as therein provided, on his/her/their/its part, to be kept and performed at the time 
and in the manner therein specified, and in all respects according to their true intent and meaning, and shall 
indemnify and save harmless the SOUTH SAN JOAQUIN IRRIGATION DISTRICT, its officers and agents, 
as therein stipulated, then this obligation shall become null and void; otherwise it shall be and remain in full 
force and effect. 

And the said Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract or to the work to be performed thereunder or the 
Specifications accompanying the same shall in any way affect its obligations on this bond, and it does 
hereby waive notice of any such change, extension of time, alteration or addition to the terms of the 
Contract or to the work or to the Specifications. 

IN WITNESS WHEREOF, WE, have hereunto set our hands and seals this                          day of  
  , 20___. 

Contractor:       Surety:     

By:        By:      

Title:       Title:      
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By:        

Address:    ______        

Title:       Phone:     

 

 

Attorney-in-Fact:      

Address:       

Phone:       

 Seal:        

 

NOTE:  This bond must be acknowledged before a notary public, and a legally sufficient power of attorney 
must be attached to the bond to verify the authority of any party signing on behalf of a surety. 

 
 
 
 
 

END OF DOCUMENT 00302 
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DOCUMENT 00303  
PAYMENT BOND 

 

KNOW ALL MEN BY THESE PRESENTS 

 

THAT, WHEREAS, the SOUTH SAN JOAQUIN IRRIGATION DISTRICT has awarded to 
________________________________ hereinafter designated as the "Contractor," a Contract for THE 
LATERAL W190DD3DD TO WE PIPELINE CONNECTION PROJECT (SSJID-25002); and, 

WHEREAS, said Contractor is required by the provisions of Division 4, Part 6, Title 3, Chapter 5 of the Civil 
Code of the State of California, including Section 9550, to furnish a bond in connection with said Contract, 
as hereinafter set forth. 

 

NOW, THEREFORE, WE,  _________________________________________________ the 
undersigned Contractor, as Principal, and _____________________________________________ a 
corporation organized and existing under the laws of the State of __________________, and duly 
authorized to transact business under the laws of the State of California, as Surety, are held and firmly 
bound unto the SOUTH SAN JOAQUIN IRRIGATION DISTRICT in the sum of 
____________________________________ Dollars ($____________________________), lawful money 
of the United States, said sum being equal in amount to one-hundred percent (100%) of the total Contract 
amount payable by the said SOUTH SAN JOAQUIN IRRIGATION DISTRICT under the terms of the 
Contract, for which payment well and truly to be made, we bind ourselves, our heirs, executors and 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT, if said Contractor, his/her/their/its heirs, 
executors, administrators, successors or assigns, or subcontractors, shall fail to pay for any materials, 
provisions, implements or machinery used in, upon, for or about the performance of the work contracted to 
be done, or for any work or labor thereon of any kind, or for amounts due under the Unemployment 
Insurance Code with respect to such work or labor, as required by the provisions of Section 9554 of the Civil 
Code or amounts required to be deducted, withheld, and paid over to the Employment Development 
Department from the wages of employees of the contractor and subcontractors under Section 13020 of the 
Unemployment Insurance Code with respect to the work and labor; and provided that the claimant shall 
have complied with the provisions of said Codes, the surety or sureties hereon will pay for the same in an 
amount not exceeding the sum specified in this bond, otherwise the above obligation shall be void.  In case 
suit is brought upon this bond, the said Surety will pay a reasonable attorney's fee to be fixed by the court.  
This bond shall inure to the benefit of any and all persons, companies and corporations entitled to file claims 
under Section 9100 of the Civil Code, so as to give a right of action to them or their assigns in any suit 
brought upon this bond.  And the said Surety, for value received, hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the Contractor to the work to be performed 
thereunder or the Specifications accompanying the same shall in any way affect its obligations on this bond, 
and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of 
the Contract or to the work or to the Specifications. 
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IN WITNESS WHEREOF, WE have hereunto set our hands and seals this _____ day of _______________, 
20___. 

Contractor:              

By:               

Title:           

 

Surety:              

By:            

Title:               

Home/Office 

Address:              

              

Phone:           

 

Attorney-in-Fact:            

Address:              

            

 Phone:              

 

Seal:           

NOTE:  This bond must be acknowledged before notary publics, and a legally sufficient power of attorney 
must be attached to the bond to verify the authority of any party signing on behalf of a surety. 

 

 

END OF DOCUMENT 00303 
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DOCUMENT 00304 
WORKER’S COMPENSATION INSURANCE CERTIFICATE 

 
 
In accordance with California Labor Code Section 1861, prior to commencement of work on the Contract, 
the Contractor shall sign and file with South San Joaquin Irrigation District the following certification: 

 
“I am aware of the provisions of Section 3700 of the Labor Code which require every employer to 
be insured against liability for worker’s compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this Contract.” 

 

 
 
 
 

Signature 
 
 
 

Name of Contractor 
 
 
 
 
 
 

Title 
 
 
 

Date 
 
 
 
 
 
 

Contractor’s License Number 
 
 
 

Telephone Number 
 
 

END OF DOCUMENT 00304 
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DOCUMENT 00305 

Contractor Safety Agreement 
South San Joaquin Irrigation District (SSJID) wishes to ensure that all work done on our site(s) will be 
performed in accordance with all applicable environmental health and safety laws, codes, and regulations.  
The Contractor is required to provide all documentation indicated in the appropriate box(es).  Failure to provide 
information as required may result in disqualification. 

Contractor Safety Requirement Acknowledgement 

1. Contractor will provide a written Injury and Illness Prevention Plan compliant with 8 CCR 3203 
(please check one).   
 
Or 
 

2. Contractor is an individual contractor.  All work will be performed in compliance with all laws, 
codes, regulations, and best practices to protect personnel, property, and the environment. 

Yes       No 
 
 
 
 
Yes       No 

 
Initial each item for acknowledgement of Safety Requirement.  If the item is not applicable, write “N/A”. 

Item Description Initials or N/A 
3. Contractor will provide SSJID with a copy of their Hazard Communication program if their 

employees will be using any chemicals on the job.   __________ 

4. Contractor will provide SSJID with a copy of the SDS for each chemical brought onto the 
site. 
 

  __________ 

5. Contractor will provide SSJID with a copy of the Hazardous Waste Disposal Plan and 
Manifest for any hazardous waste generated during the job including asbestos and lead.  
Also will provide training certifications for asbestos and lead work, PFT and fit test 
documents for employees involved at the worksite. 

  __________ 

6. Contractor will provide SSJID with a copy of their Lockout/Tagout program if any work is 
to be performed on any sources of hazardous energy.   __________ 

7. Contractor will provide SSJID with a copy of their Electrical Safety program if any 
electrical work is being performed.   __________ 

8. Contractor will provide SSJID with a copy of their Fall Protection program if any work is to 
be performed that would require it.   __________ 

9. Contractor will provide SSJID with a copy of the Confined Space program if any confined 
spaces are to be entered, including a list of employees that are certified for confined 
space entry. 

  __________ 

10. Contractor will provide SSJID with a copy of their accident investigation report for each 
accident that occurs during the performance of the contract.   __________ 

11. Contractor will provide SSJID with documentation of required training as per 8 CCR 1541, 
Excavation and Trenching Standard, for all employees involved in excavation and 
trenching operations, including certification of the competent person in charge of 
excavation and trenching operations. 

  __________ 

12. Contractor will provide SSJID with documentation of required training as per the latest 
edition of the U.S. Department of Transportation Federal Highway Administration, Manual 
on Uniform Traffic Control Devices for Streets and Highways and MUTCD 2014 California 
Supplement for all employees involved in traffic control and flagging operations.  

  __________ 

 
      _____ 
Contractor Company Name  Representative Signature  Date 
 

END OF DOCUMENT 00305 
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DOCUMENT 00401 

GENERAL CONDITIONS  
 
 
SECTION 1 - GENERAL 

 
1.01 GENERAL 

 
A. Unless the context otherwise requires, whenever in the specifications and other contract 

documents the following terms are used, the intent and meaning shall be interpreted as 
provided herein. 

 
B. Working titles having a masculine gender, and the pronoun "he" are utilized in the 

specifications for sake of brevity, and are intended to refer to persons of any 
gender. 

 
1.02 DEFINITIONS 

 
A. Acceptance - The formal written acceptance by the District of an entire contract, which has 

been completed in all respects in accordance with the plans and specifications and any 
modifications thereof, see Notice of Completion. 

 
B. Bid - The offer of the bidder setting forth the prices for the work, when filled out and 

submitted on the prescribed Bid Form, properly signed and guaranteed. 
 

C. Bid Forms - The forms upon which the District requires formal bids to be prepared 
and submitted for the Work. 

 
D. Bid Bond or Guarantee - The cash, cashier's check, certified check, or bidder’s bond 

accompanying the Bid documents submitted by the Bidder, as a guaranty that the Bidder 
will enter into a contract with the District for the performance of the Work awarded to him. 

 
E. Bidder - An individual, firm, partnership, corporation or combination thereof submitting a Bid 

for the work contemplated, acting directly or through a duly authorized representative. 
 
F. Bond - A Bidder’s bond, faithful performance bond, payment bond, or other instrument of 

security.  

G. Change Order – A document recommended by Engineer, which is signed by Contractor and 
District and authorizes an addition, deletion, or revision in the Work or an adjustment in the 
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement. 

 
H. Claim – A demand or assertion by District or Contractor seeking an adjustment of Contract 

Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A 
demand for money or services by a third (3rd) party is not a Claim. 

 
I. Contract - The written agreement covering the performance of the work and the furnishing of 

labor, materials, tools, and equipment in the construction of the work. The contract shall 
include the notice to contractors, Bid, plans, specifications, special provisions, addenda, and 
contract bonds; also any and all supplemental agreements amending or extending the work 
contemplated and which may be required to complete the work in a substantial and 
acceptable manner. Supplemental agreements are written agreements covering alterations, 
amendments, or extensions to the contract and include contract change orders. 

 
J. Contract Documents - The contract documents shall include the Notice Inviting Bids, 

Instructions to Bidders, Addenda, Bid (including documentation accompanying the Bid and 
any post-bid documents submitted prior to award), the Bonds, the General Conditions, the 
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Special Provisions, permits from other agencies, the Plans, Specifications, reference 
specifications, and all modifications issued after execution of the Contract. 

 
K. Contract Price – The moneys payable by District to Contractor for completion of the Work in 

accordance with the Contract Documents as stated in the Agreement. 
 

L. Contract Times – The number of days or the dates stated in the Agreement to: (i) achieve 
Final Completion; and (ii) complete the Work so that it is ready for final payment after 
acceptance by District. 

 
M. Contractor - The person or persons, firm, partnership, corporation, or combination thereof, 

private or municipal who have entered into a contract with the District as party or parties of 
the second part, or his/her/their/its legal representatives. 

 
N. District - Whenever the word "District" is used it shall be understood to mean and refer to the 

South San Joaquin Irrigation District, acting by or through its duly elected or appointed 
officers or officials or their authorized agents. 

 
O. Days - Unless otherwise designated, days as used in the Contract Documents shall mean 

consecutive calendar days. 
 

P. Engineer - South San Joaquin Irrigation District Engineering Department Manager or 
his/her/their/its appointed designee who shall also be a licensed engineer. 

 
Q. Notice of Completion - A written Notice of Completion signed and verified by the District or 

representative shall be recorded with the County Recorder of the County in which the work 
was performed. The date of completion and acceptance of the work by the District or 
representative recited in the Notice of Completion shall be deemed to be the date of 
Completion. 

 
R. Notice to Proceed - A written notice given by the Engineer to the Contractor fixing the date on 

which the Contract time will start. 
 

S. Plans - The official project plans, profiles, typical cross-sections, general cross-sections, 
working plans, or reproductions thereof, approved by the Engineer, which show the locations, 
character, dimensions, and details of the work to be performed. All such documents are to 
be considered as part of the plans. 

 
T.    Project – The total construction of which the Work to be performed under the Contract 

Documents may be the whole, or a part as may be indicated elsewhere in the Contract 
Documents. 

 
U. Shop Drawings – All drawings, diagrams, illustrations, schedules, and other data or 

information, which are specifically prepared or assembled by or for Contractor and submitted 
by Contractor to illustrate some portion of the Work. 

 
V. Special Provisions - The special provisions are specific clauses setting forth conditions or 

requirements peculiar to the work and supplementary to the Specifications. 
 

W.   Specifications - The directions, provisions and requirements contained in these 
specifications, special provisions, technical specifications, and addenda. 

 
X. State - Whenever the word "State" is used it shall be understood to mean and refer to the 

State of California. 
Y. State Specifications - The Standard Specifications of the State of California, which shall be 

more particularly identified, if necessary, in the Plans and Specifications.  
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Z. Work - All the Work specified, indicated, shown or contemplated in the contract to construct 
the improvements, including all alterations, amendments or extensions thereto made by 
contract change order or written orders of the Engineer. 

 
SECTION 2 - AWARD AND EXECUTION OF CONTRACT 

 
2.01 AWARD OF CONTRACT 

 
A. The right is reserved to reject any and all Bids. 

 
B. The award of the Contract, if awarded, will be to the lowest responsive and responsible 

Bidder whose Bid complies with all the requirements prescribed. Such award, if made, will 
be made within sixty (60) days after the opening of the Bids. If the lowest responsible Bidder 
refuses or fails to execute the contract, the District may award the contract to the second 
lowest responsive and responsible Bidder. Such award, if made, will be made within 
seventy-five (75) days after the opening of the Bids. If the second lowest responsive and 
responsible refuses to execute the contract, the District may award the contract to the third 
lowest responsive and responsible Bidder. Bidder's Bid shall remain valid for at least 
ninety (90) days. The periods of time specified above within which the award of contract 
may be made shall be subject to extension for such further period as may be agreed upon in 
writing between the District, the Bidder and the Bidder’s surety concerned. 

 
C. All bids will be compared on the basis of the Engineer's estimate of quantities of work to be 

done. 
 

D. The procedure for selection of low Bidder, if identical bids are received: Upon opening and 
reviewing the bids received, if the District determines that two or more bidders have 
submitted identical monetary bids, and that said bidders are deemed to be responsive, 
responsible bidders, and that there is no other factor that can be used to determine which 
bidder is the lowest responsive, responsible bidder to whom the contract should be awarded, 
then and in that event the lowest responsive, responsible bidder shall be determined by a 
publicly held “flip-of-the coin.” The District shall notify each such Bidder submitting identical 
bids of the date, time and place at which the coin flip shall take place. One bidder shall flip 
the coin and the second bidder shall call “heads or tails” while the coin is in the air. The 
Bidder calling the correct side shall be deemed to be the lowest, responsive, responsible 
bidder. In the event that there are more than two bids of the same amount, then there shall 
be a succession of coin flips to place the bids in consecutive order for purposes of 
determining the order of the lowest monetary bidders. If a Bidder fails to attend the coin flip, 
then District representatives shall represent the Bidder not in attendance. 

 
E. Additive and Deductive Items (§20103.8): 

 
District may require a bid for a public works contract to include prices for items that may 
be added to, or deducted from, the Scope of Work in the contract for which the bid is being 
submitted. Whenever additive or deductive items are included in a bid, the bid solicitation 
shall specify which one of the following methods will be used to determine the lowest bid. 
In the absence of a specification, only the method provided by subdivision a) will be used. 

 
a)   The  lowest  bid  shall  be  the  lowest  bid  price  on  the  base  contract  without 

consideration of the prices on the additive or deductive items. 
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b)   The lowest bid shall be the lowest total of the bid prices on the base contract and those additive 
or deductive items that were specifically identified in the bid solicitation as being used for the 
purpose of determining the lowest bid price. 

 
c)   The lowest bid shall be the lowest total of the bid prices on the base contract and those additive 

or deductive items that when taken in order from a specifically identified list of those items in the 
solicitation, and added to, or subtracted from, the base contract, are less than, or equal to, a 
funding amount publicly disclosed by the District before the first bid is opened, 

 
d)   The lowest bid shall be determined in a manner that prevents any information that would identify 

any of the bidders or proposed subcontractors or suppliers from being revealed to the public 
entity before the ranking of all bidders from lowest to highest has been determined. 

 
 
2.02 CONTRACT BONDS 

 
A. Prior to commencement of work under the Contract, the Bidder shall furnish the District with surety bonds in 

the amounts and for the purposes listed herein. The successful Bidder shall furnish two (2) good and sufficient 
surety bonds: 

 
1. "Payment" bond shall secure the payment of claims of laborers, mechanics, or material suppliers 

employed on the work under the contract. 
 

2. "Performance" bond shall guarantee faithful performance of all work, within the time prescribed, in a 
manner satisfactory to the District, and that all materials and workmanship will be free from original 
or developed defects. The performance bond shall remain in effect until the end of all warranty 
periods set forth in the Contract documents. 

 
B. The form of bonds shall be surety forms conforming to California standards or as stipulated in the Special 

Provisions. Each contract bond shall be in the amount of one hundred percent (100%) of the Contract 
amount. 

C. All alternates, extensions of time, extra and additional work, and other changes authorized by these 
specifications or any part of the contract may be made without securing the consent of the surety or sureties 
on the contract bonds. Changes, alterations, or extensions in the 
terms of the Contract shall not release the Contractor or their surety from its obligations. 

 
D. Special forms of bond required may be examined at the office of the Engineer, or copies will be furnished, if 

desired, to prospective bidders. 
 

E. Whenever any surety or sureties on any such bonds, or on any bonds required by law for the protection of 
the claims of laborers and material suppliers, become insufficient, or the District has cause to believe that 
such surety or sureties have become insufficient, a demand in writing may be made of the Contractor for 
such further bond or bonds or additional surety, 
not exceeding that originally required, as is considered necessary, considering the extent of the work 
remaining to be done. Thereafter no payment shall be made upon such contract to the Contractor or any 
assignee of the Contractor until such further bond or bonds or additional surety has been furnished. 

 
F. Companies supplying sureties or bonds shall be admitted to supply such instruments within the State of 

California, shall be listed by the Office of the Insurance Commissioner, and shall have a minimum A.M. Best 
rating of “A” and have a demonstrated ability to meet their ongoing obligations to policyholders. 

 
G. Each bond shall incorporate, by reference, the Contract and shall be signed by both the Bidder and the 

Surety, and the signature of the authorized agent of the Surety shall be notarized. The Bidder shall 
pay all bond premiums, costs, and incidentals. 

 
2.03 EXECUTION OF CONTRACT 
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A. The Contract shall be signed by the successful Bidder and returned, together with the contract bonds 
within fifteen (15) days after the bidder has received notice that the contract has been awarded unless 
stipulated otherwise in the Special Provisions. No Bid shall be considered binding upon the District until 
the execution of the Contract. 

 
2.04 FAILURE TO EXECUTE CONTRACT 

 
A. Failure of the lowest responsive and responsible Bidder, or the second lowest responsive and responsible 

Bidder or the third lowest Bidder to execute the contract and file acceptable bonds as provided herein within 
fifteen (15) days after such Bidder has received the Contract for execution shall be just cause for the 
annulment of the award and a claim against the Bid guaranty. 

 
2.05 RETURN OF BID GUARANTEE 

 
A. The Bid guarantee accompanying the Bids of the first, second, and third lowest responsive and responsible 

Bidders will be retained until the Contract has been awarded and executed by both parties to the Contract, 
after which all such Bid guarantees, except Bidders' bonds and any guarantees which are subject to claims, 
will be returned to the respective Bidders whose Bids they accompany. The Bid guarantees submitted by all 
other unsuccessful Bidders will be returned upon determination, by the Engineer, of the first, second, and 
third lowest responsible Bidders. 

 
SECTION 3 - SCOPE OF WORK 

 
3.01 INTENT OF PLANS AND SPECIFICATIONS 

 
A. The intent of the plans and specifications is to prescribe the details for the construction and completion of 

the work, which the Contractor undertakes to perform in accordance with the terms of the contract. Where 
the plans or specifications describe portions of the work in general terms, but not in complete detail, it is 
understood that only the best general practice is to prevail, and that only materials and workmanship of the 
first quality are to be used. 

 
3.02 WORK TO BE DONE 

 
A. Unless otherwise specified, the Contractor shall furnish all labor, materials, tools, 

implements, equipment, machinery, methods, processes, and incidentals, and do all the work involved in 
executing the work in a satisfactory and workmanlike manner. 

 
3.03 CHANGES 

 
A. The District reserves the right to make such alterations, deviations, additions to or deletions from the plans 

and specifications including the right to increase or decrease the quantity of any item or portion of the work, 
or to delete any item or portion of the work, as may be deemed by the Engineer to be necessary or advisable 
and to require such extra work as deemed by the Engineer to be required for the proper completion or 
construction of the whole work contemplated. 

 
B. Any such changes will be set forth in a contract change order which will specify, in addition to the work to be 

done in connection with the change made, adjustment of contract time, if any, and the basis for 
compensation for such work. A contract Change Order will not become effective until approved by the 
District. 

 
 

 
3.04 INCREASED OR DECREASED QUANTITIES 

 
A. Increases or decreases in the quantity of a contract item of work will be determined by comparing the total 

pay quantity of such item of work with the Engineer's Estimate thereof. If the total pay quantity of any item of 
work required under the contract varies from the quantities indicated in the Bid by twenty-five percent (25%) 
or less, payment will be at contract unit prices. 
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B. If the total pay quantity of any item of work required under the Contract varies from the quantities indicated 

in the Bid by more than twenty-five percent (25%), in the absence of an executed contract Change Order 
specifying the compensation to be paid, payment will be at contract prices. Written requests by the 
Contractor shall be accompanied by adequate data to support the costs of the item. 

 
3.05 FINAL CLEANING UP 

 
A. Before final inspection of the Work, and as a condition of the acceptance and final payment, the Contractor 

shall clean the project site, and all ground occupied or used by Contractor in connection with the work, of 
all rubbish, excess materials, temporary structures, and equipment. All parts of the work shall be left in a 
neat and presentable condition. 

 
SECTION 4 - CONTROL OF WORK 

 
4.01 AUTHORITY OF ENGINEER 

 
A. The Engineer shall decide all questions which may arise as to the quality or acceptability of materials 

furnished and work performed, and as to the manner of performance and rate of progress of the work; all 
questions which may arise as to the interpretation of the plans and specifications; all questions as to the 
acceptable fulfillment of the contract on the part of the Contractor; and all questions as to claims and 
compensation. The Engineer's decision shall be final and he shall have executive authority to enforce and 
make effective such decisions and orders which the Contractor fails to carry out promptly. 

 
4.02 PLANS 

A. The Contract Plans furnished consist of general plans and show such details as are necessary to give a 
comprehensive idea of the construction contemplated. All authorized alterations affecting the requirements 
and information given on the approved plans shall be in writing. 

 
B. The Contract Plans shall be supplemented by such working drawings/shop drawings prepared by the 

Contractor as are necessary to adequately control the work. The Contractor shall make no change to any 
working drawings/shop drawings after the Engineer has approved it, except by direction of the Engineer. 

 
C. The Contractor's working drawings/shop drawings for any part of the permanent work shall include, but not 

be limited to, stress sheets, anchor bolt layouts, shop details, erection plans, equipment lists and any other 
information specifically required elsewhere in the specifications. 

 
D. Working drawings/shop drawings for any structures and for other temporary work and methods of 

construction the Contractor proposes to use shall be submitted when required by the specification or 
ordered by the Engineer. Such drawings shall be subject to approval insofar as the details affecting the 
character of the finished work and for compliance with design requirements applicable to the construction 
when specified or called for, but details of design will be left to the Contractor who shall be responsible for 
the successful construction of the Work. 

 
E. The Engineer shall approve working drawings/shop drawings before any work involving such drawings is 

performed. It is expressly understood that approval of the Contractor's working drawings/shop drawings 
shall not relieve the Contractor from his/her/their/its responsibility under the Contract for the successful 
completion of the Work in conformity with the requirements of the plans and specifications. Such approval 
shall not waive any of the requirements of the plans and specifications or relieve the Contractor of any 
obligation there under, and defective work, materials, and equipment may be rejected notwithstanding such 
approval. 

 
4.03 CONFORMITY WITH PLANS AND ALLOWABLE DEVIATION 

 
A. Work and materials shall conform to the lines, grades, typical cross sections, dimensions and material 

requirements, including tolerances, shown on the plans or indicated in the specifications. Although 
measurement, sampling and testing may be considered evidence as to such conformity, the Engineer 
shall be the sole judge as to whether the materials or work deviate from the plans and specifications, and 
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his/her/their/its decision as to any allowable deviations there from shall be final. 
 

B. Deviations from the approved plans, as may be required by the exigencies of construction, will be 
determined in all cases by the Engineer and authorized in writing. 

 
4.04 COORDINATION AND INTERPRETATION OF PLANS, SPECIFICATIONS, AND SPECIAL PROVISIONS 

 
A. The specifications, special provisions, addenda, Contract Change Orders, the plans, and all supplementary 

documents are essential parts of the contract, and a requirement occurring in one is as binding as though 
occurring in all. They are intended to be complementary, to describe, and to provide for a complete work. 

 
B. In the event of conflicts between the contract documents the order or precedence shall be as follows: 

 
1.  Modifications or changes last in time are first in precedence. 
2.  Addenda. 
3. General Conditions except for specific modifications thereto stated in the Special 

Provisions or Division 01 Specifications. 
4. Special Provisions. 
5. Specifications. 
6. Should there be a conflict among the General Conditions, Special Provisions, and the Plans and 

Specifications the more restrictive will apply. 
7. Plans; as between figures given on plans and the scaled measurements, the figures shall govern; as 

between large-scale plans and small-scale plans, the larger scale shall govern. 
8. As between detailed plans and standard plates bound within the specifications, the detailed plans 

govern. 
9. In the event where provisions of codes, safety orders, contract documents, manufacturer's 

specifications, or industry standards are in conflict, the more restrictive shall govern. 
 

4.05 REQUESTS FOR INFORMATION 
 

A. Should it appear that the work to be done, or any matter relative thereto, is not sufficiently detailed or 
explained in the plans, specifications, or the special provisions, the Contractor shall submit a request for 
information to the Engineer for such further explanations as may be necessary, on forms provided by the 
Engineer. The Contractor shall comply with the Engineer's response as part of the Contract. In the event 
of any doubt or question arising respecting the true meaning of the plans, specifications, or the special 
provisions, reference shall be made to the Engineer, whose decision thereon shall be final. 

 
4.06 DIFFERING SITE CONDITIONS 

 

 A. The Contractor shall promptly, no more than one (1) day, and before conditions are 
disturbed, give written notice to the Engineer as to subsurface or latent physical conditions at the 
site which differ materially from those indicated in the contract documents, or unknown physical 
conditions at the site of an unusual nature which differ materially from those normally 
encountered and generally recognized as inherent in the work of the character provided for in 
the contract. 

B. No request by the Contractor for additional compensation shall be allowed unless the 
Contractor has given the written notice as required herein. 

4.07 SU PERINTENDENCE 
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 A. The Contractor shall designate in writing before starting work an authorized representative 
who shall have the authority to represent and act for the Contractor. Said authorized 
representative shall be present at the site of the work at all times while work is actually in 
progress on the Contract. When work is not in progress and during periods when work is 
suspended, arrangements acceptable to the Engineer shall be made for any emergency work 
that may be required. 

 B. Whenever the Contractor, or his/her/their/its authorized representative, is not present on any 
particular part of the work where it may be desired to give direction, Contractor shall assign one 
(1) and have on the work site a competent superintendent who is satisfactory to the Engineer 
and has authority to act for the Contractor. 

 

4.08 LINES AND GRADES 
 

A. Lines and grades are established as those areas existing or adjacent to the work. 
B. The Contractor shall furnish the Engineer such facilities and labor necessary for marking and maintaining 

points and lines as he may require. 
 
4.09 INSPECTION 

 
A. The District and Engineer shall at all times have safe access to the Work during construction, and shall be 

furnished with every reasonable facility for ascertaining that the materials and workmanship are in 
accordance with the requirements and intentions of the specifications, special provisions, and the plans. All 
work done and all materials furnished shall be subject to inspection. 

 
B. Whenever the Contractor varies the period which work is carried out on each day, notice shall be given 

the Engineer, so that inspection may be provided. Any work done in the absence of the Engineer, may 
be subject to rejection. 

 
C. The inspection of the work or material shall not relieve the Contractor of any of his/her/their/its obligation to 

fulfill the contract as prescribed. Work or materials not meeting such requirements shall be made good, and 
unsuitable materials may be rejected, not-withstanding the fact that such work or materials have been 
previously inspected by the District or Engineer or the payment therefore has been included in a progress 
estimate. 

 
D. Projects financed in whole or in part with City, County, State and/or Federal funds shall be subject to 

inspection at all times by the agencies involved. 
 
4.10 REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK 

 
A. All work which has been rejected, shall be remedied, or removed and replaced by the Contractor in an 

acceptable manner, and no compensation, will be allowed for such removal, replacement, or remedial work. 
 

B. Any work done beyond the lines and grades shown on the plans or established by the 
Engineer, or any extra work done without written authority, will be considered as 
unauthorized and will not be paid for. Upon order of the Engineer unauthorized work shall be remedied, 
removed, or replaced at the Contractor's expense. 

 
C. Upon failure on the part of the Contractor to comply forthwith with any order of the Engineer made under 

provisions of this section, the Engineer shall have authority to cause defective work to be remedied, or 
removed and replaced, and unauthorized work to be removed, and to deduct the costs thereof from any 
moneys due or to become due the Contractor. 

 
4.11 CHARACTER OF WORKERS 

 
 If any Subcontractor or person employed by the Contractor shall appear to the Engineer to be incompetent or to 
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act in a disorderly or improper manner, such Subcontractor or person shall be discharged immediately on request 
of the Engineer, and such person shall not again be employed on the Work. 

 
4.12 FINAL INSPECTION 

 
 Whenever the work covered by the Contract has been satisfactorily completed in accordance with the Contract 

Documents, and the final cleanup performed, the Engineer will make the final inspection. 
 
4.13 CONTRACTOR'S GUARANTY 

 
A. The complete Project, including all work, materials, devices and equipment, shall be guaranteed by the 

Contractor against faulty workmanship and materials for a period of three (3) years from the date of 
recording of the Notice of Completion. The Contractor shall be 
responsible for all repair and/or replacements including all labor, materials, equipment, devices, plant 
and other items of work necessary. 

 
B. To secure the Contractor's Guarantee, the Performance bond specified in Section 2.02 of the General 

Conditions shall continue in full force and effect for a period of three (3) years from the date of recording of 
the Notice of Completion. 

 
C. The Contractor may be required to furnish a written guaranty covering certain items of work for periods of 

time longer than three (3) years as stipulated above. Such item shall be stipulated in the Special 
Provisions or as designated by the Engineer. The performance bond shall be extended or other suitable 
guaranty shall be provided prior to acceptance of 
the work. Where covered by the Special Provisions, the extended guaranty shall be included in the contract 
price, where designated by the Engineer, the Contractor will be reimbursed for bond premium in conjunction 
with the extended guaranty. 

 
SECTION 5 - CONTROL OF MATERIALS 

 
5.01 GENERAL 

 
A. The Contractor shall furnish all materials or equipment required to complete the work, except materials that 

are designated in the specifications to be furnished by the District. Only materials and equipment 
conforming to the requirements of the specifications shall be incorporated into the work. 

 
B. All materials and equipment furnished by the Contractor shall be new and, free from defects. 

Where the quality of materials or equipment is not specifically called out they shall be of the highest quality 
normally used. 

 
5.02 CONTRACTOR'S SUBMITTALS 

 
 The Contractor shall submit to the Engineer for his/her/their approval, catalog and descriptive literature on 

materials or equipment that will be used in the Work, if required in the Specifications.  
 
5.03 SAMPLES AND TESTS 

 
A. At the option of the Engineer, the Engineer shall approve the source of supply of each of the materials or 

equipment before delivery is started and before such materials or equipment is used in the work. Samples of 
such materials or equipment shall be furnished to the Engineer as requested and without charge. No 
material or equipment shall be used until the Engineer has approved it. Samples will be secured and tested 
whenever necessary to determine the quality of material or equipment. 

 
B. All tests of materials or equipment furnished by the Contractor shall be made in accordance with commonly 

recognized standards of national testing organizations, and such special methods and tests as are 
prescribed in these specifications. 

 
5.04 STORAGE OF MATERIALS 
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Articles or materials to be incorporated in the work shall be stored in such a manner as to insure the 
preservation of their quality and fitness for the work, and to facilitate their inspection. 

 
5.05 DEFECTIVE MATERIALS 

 
A. All material or equipment which does not conform to the requirements of the Plans and Specifications shall 

be considered as defective and all such materials or equipment, whether in place or not, shall be rejected. 
They shall be removed immediately from the site of the work, unless otherwise permitted by the Engineer. 
No rejected material or equipment, the defects of which have been subsequently corrected, shall be used 
unless approved in writing by the Engineer. 

 
B. Upon failure on the part of the Contractor to comply promptly with any order of the Engineer made under 

the provisions of this section, the Engineer shall have authority to cause the removal and replacement of 
defective material or equipment and to deduct the cost thereof from any moneys due, or to become due to 
the Contractor. 

 
5.06 MANUFACTURED EQUIPMENT 

 
Manufactured equipment shall be all new, first line, current production models of manufacturers regularly 
engaged in production of such equipment for at least five (5) years. 

 
5.07 TRADE NAMES AND ALTERNATIVES 

 
A. For convenience in designation on the plans or in the specifications, certain articles, materials or equipment 

to be incorporated in the work may be designated under a trade name or the name of a manufacturer and its 
catalog information. The use of an alternative article or material which is of equal quality and of the required 
characteristics for the purpose intended will be permitted, subject to the following requirements: 

 
1. The burden of proof as to the quality and suitability of alternatives shall be upon the Contractor and 

he shall furnish all information necessary as required by the Engineer. The Engineer shall be the sole 
judge as to the quality and suitability of alternative articles or materials and his/her/their decision shall 
be final. 

 
2. Whenever the specifications permit the substitution of a similar or equivalent material or article, no tests 

or action relating to the approval of such substitute material will be made until the request for 
substitution is made in writing by the Contractor accompanied by complete data as to the equality of the 
material or article proposed. Such request shall be made in ample time to permit approval without 
delaying the work. 

 
B. Any additional costs incurred to allow the use of alternate material or equipment shall be borne by the 

Contractor, and shall not be the basis for any claim or claims for extra compensation. Any savings 
resulting from the use of alternate material or equipment shall be deducted from any moneys due, or that 
may become due the Contractor under the Contract. 

 
5.08 PLANT INSPECTION 

 
The Engineer shall have the right to inspect the production of material, or manufacture of products at the 
source of supply. 

 
SECTION 6 - LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 

 
6.01 LAWS TO BE OBSERVED 

 
The Contractor shall keep himself fully informed of all existing and future State and Federal laws and all County, 
Municipal, Local and Special District laws, ordinances and regulations which in any manner affect those engaged 
or employed in the work, or the materials used in the work, or which in any way affect the conduct of the work, and 
of all such orders and decrees of bodies or tribunals having any jurisdiction or authority over the same. The 
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Contractor shall at all times observe and comply with, and shall cause all his/her/their/its agents and employees to 
observe and comply with all such existing and future laws, ordinances, regulations, orders and decrees of bodies 
or tribunals having any jurisdiction or authority over the work; and shall protect and indemnify the District, and all 
officers and employees thereof connected with the work, including the Engineer, against any claim or liability 
arising from or based on the violation of any such law, ordinance, regulation, order, or decree, whether by himself 
or his/her/their/its employees. If any discrepancy or inconsistency is discovered in the plans, specifications, or 
contract for the work in relation to any such law, ordinance, regulation, order, or decree the Contractor shall 
forthwith report the same to the Engineer in writing. 

 
6.02 CONTRACTORS LICENSING LAWS 

 
All Bidders, Contractors, and Subcontractors performing work under this contract must be licensed by the 
California Contractors State License Board in accordance with the provisions of Chapter 9 of Division 3 of the 
Business and Professions Code and any Bidder, Contractor, or Subcontractor not so licensed shall be subject to 
the penalties imposed by such laws. 

 
6.03 ASSIGNMENT OF ANTITRUST ACTIONS 

 
Sections 4551 through 4554 of the Government Code pertaining to the assignment of antitrust claims are 
incorporated herein in full by this reference. 

 
6.04 PAYMENT OF TAXES 

 
The contract prices paid for the work shall include full compensation for all taxes which the Contractor is 
required to pay, whether imposed by Federal, State, County, or local government, including, without being 
limited to, Federal excise tax. The District will furnish no tax exemption certificate or any document designed to 
exempt the Contractor from payment of any tax to the Contractor. 

 
6.05 PERMITS AND LICENSES 

 
The Contractor shall procure all permits and licenses, pay all charges and fees, and give all notices necessary 
and incidental to the due and lawful prosecution of the work. 

 
6.06 PATENTS 

 
The Contractor shall assume all responsibilities arising from the use of patented materials, equipment, devices, 
or processes used on or incorporated in the work and agrees to indemnify and save harmless the District, 
Engineer, and their duly authorized representatives, from all suits at law, or actions of every nature for or on 
account of the use of any patented materials, equipment, or processes. 

 
6.07 LABOR CODE REQUIREMENTS 

 
A. HOURS OF LABOR 

 
1. Eight (8) hours labor constitutes a legal day's work. The Contractor shall forfeit, as penalty to the 

District, twenty-five dollars ($25) for each worker employed in the execution of the Contract by the 
Contractor or by any Subcontractor under him for each calendar day during which such worker is 
required or permitted to labor more than eight (8) hours in any one (1) calendar day and forty (40) 
hours in one (1) calendar week in violation of the provisions of the Labor Code, and in particular, 
Section 1810 to Section 
1815 thereof, inclusive, except that work performed by employees of Contractor in excess of eight (8) 
hours per day, and forty (40) hours during any one week, shall be permitted upon compensation for all 
hours in excess of eight (8) hours per day at not less than one and one half (1½) times the basic rate 
of pay, as provided in said Section 
1815. 

 
B. PREVAILING WAGE 

 
1. The Contractor shall comply with Labor Code Sections 1774 to 1775. Pursuant to said 
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Section 1775 the Contractor shall forfeit to the District a penalty of not more than two 
hundred dollars ($200) for each calendar day or portion thereof, for each worker paid less than the 
general prevailing rate of wages as determined by the Department of Industrial Relations of the State of 
California for any work done under the Contract, by him or her, or by any Subcontractor under him or 
her, in violation of the provisions of the Labor Code, and in particular, Sections 1770 to 1780 thereof, 
inclusive. 

 
2. The scale of prevailing wages is available at the principal office of the State’s Department of Industrial 

Relations, Division of Labor Standards Enforcement, Bureau of Field Enforcement Office or the State’s 
nearest local office for the County where the work is being performed. The Contractor is required to 
post a copy of said wage scaleat the job site prior to commencement of work. 

 
C. PAYROLL RECORDS 

 
1. The Contractor's attention is directed to the provisions of Labor Code Section 1776. 

The Contractor shall be responsible compliance by his/her/their/its Subcontractors with said 
provisions. 

 
2. The Contractor and Subcontractors shall keep an accurate payroll record, showing the name, address, 

social security number, work classification, straight time and overtime hours worked each day and week, 
and the actual per diem wages paid to each worker, or other employee employed by him in connection 
with the execution of the work. 

 
3. The payroll records shall be certified and shall be made available for inspection at all reasonable 

hours at the principal office of the Contractor or Subcontractor or shall be furnished to any employee, 
or his/her/their/its authorized representative on request, according to. Labor Code Section 1776. The 
District, State Department of Industrial Relations, and any State or Federal agency involved in the 
financing of the work, or any of their authorized representatives shall have access to such books, 
records, documents, and other evidence for the purpose of inspection, audit and copying. The 
Contractor will provide facilities for such access and inspection. 

 
4. Each Contractor and Subcontractor and its Subcontractor shall submit its certified payroll record to the 

District (or its designated agent) on a weekly basis. If there was no work performed during the week, 
the certified payroll may be annotated “no work” for that week, and all contractors and subcontractors 
must furnish electronic certifiedpayroll records directly to the Department of Industrial Relations.). 

 
5. The Contractor shall maintain books, records, documents and other evidence directly pertinent to 

performance on work under this contract in accordance with generally accepted accounting principles 
and the financial information and data used by the Contractor in preparation or support of the cost 
submission for any negotiated contract or change order and a copy of the cost summary submitted to 
the District. 

 
6. Records shall be maintained and made available during the performance of work under this contract 

and until ten (10) years from the date of final payment for the project. In addition, those records which 
relate to any dispute appeal under this contract, to litigation, to the settlement of claims arising out of 
such performance, or costs or items to which an audit exception has been taken shall be maintained 
and made available until three (3) years after the date of resolution of such appeal, litigation, claim, or 
exception. 

 
D. LABOR DISCRIMINATION 

 
1. Attention is directed to Section 1735 of the California Labor Code. 

 
2. No discrimination shall be made in the employment of persons upon public works because of the race, 

religious creed, color, national origin, ancestry, physical handicap, medical condition, marital status, or 
sex of such persons, except as provided in Section 12940 of the Government Code, and every 
Contractor for public works violating this section is subject to all the penalties imposed for a violation of 
Chapter 1 of Part VII, in accordance with the provisions of Section 1735 of the Labor Code. 
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E. APPRENTICES 

 
1. Attention is directed to the provisions in Sections 1777.5, 1777.6, and 1777.7 of the California Labor 

Code and Title 8, California Code of Regulations Section 200 et seq. concerning the employment of 
apprentices by the Contractor or any Subcontractor under him. 

 
2. The Contractor is required to make contributions to funds established for the administration of 

apprenticeship programs if he employs registered apprentices or journeymen in any apprentice able 
trade on such contracts and if other contractors on the public works site are making such 
contributions. 

 
F. WORKERS COMPENSATION 

 
1. Pursuant to the requirements of Section 1860 of the Labor Code, the Contractor will be required to 

secure the payment of worker's compensation to his/her/their/its employees in accordance with the 
provisions of Section 3700 of the Labor Code. 

 
2. Prior to the commencement of work, the Contractor shall sign and file with the Engineer the Certificate 

of Worker's Compensation contained in the Bid. 
 

6.08 TRAFFIC CONTROL 
 

A. Contractor is responsible and shall comply with all applicable Federal, State, County and Local 
requirements as required for traffic control and public safety during project construction. Coordination with 
the proper agencies and the placement and maintenance of warning signs, lights and other traffic control 
devices, as may be required, shall be the responsibility of the Contractor. 

 

6.09 TR 
 

A. 

ENCH EXCAVATION AND DISCOVERY OF HAZARDOUS WASTE 
 

Public Contract Code §7104 Contracts for digging trenches or excavations; notice of 
  discovery of hazard waste or other unusual conditions; investigations; change orders; effect 

on contract. 

 B. Any public works contract of a local public entity, which involves digging trenches or other 
excavations that extend deeper than four (4) feet below the surface, shall contain a clause, 
which provides the following: 

  
1. Contractor shall promptly, and before the following conditions are disturbed, notify the 
Engineer, in writing, of any: 

 
a. Material that the Contractor believes may be material that is hazardous waste, as 

defined in Section 25117 of the Health and Safety Code that is required to be 
removed to a Class I, Class II, or Class III disposal site in accordance with 
provisions of existing law. 

b. Subsurface or latent physical conditions at the site differing from those indicated by 
information about the site made available to bidders prior to the deadline for 
submitting bids. 

c. Unknown physical conditions at the site of any unusual nature, different materially from those 
ordinarily encountered and generally recognized as inherent in work of the character provided for 
in the contract. 

 
2.  The District shall promptly investigate the conditions, and if it finds that the conditions do materially so 
differ, or do involve hazardous waste, and cause a decrease or increase in the Contractor's cost of, or the 
time required for, performance of any part of the work shall issue a change order under the procedures 
described in the contract. 
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3. In the event that a dispute arises between the District and Contractor whether the conditions materially 
differ, or involve hazardous waste, or cause a decrease or increase in the Contractor's cost of, or time 
required for, performance of any part of the work, the Contractor shall not be excused from any scheduled 
completion date provided for by the contract, but shall proceed with all work to be performed under the 
contract. The Contractor shall retain any and all rights provided either by contract or by law, which pertain 
to the resolution of disputes and protests between the contracting parties. 

 
C. Attention is also directed to the provisions of Section 6705 of the Labor Code concerning trench 

excavation safety plans. 
 

D.  Prior to excavation for trenches four (4) feet or more in depth, the Contractor shall prepare detailed plans, 
showing the design of shoring, bracing, sloping, or other provisions to be made for worker protection from 
the hazard of caving ground. If the plans vary from shoring system standards established by the California 
Division of Industrial Safety, a civil or structural engineer currently registered in California shall prepare the 
plans. Nothing herein shall be deemed to allow use of shoring, sloping, or protective systems less than 
those required by the State standards. 

 
6.10 AIR POLLUTION CONTROL 

 
A. The Contractor shall comply with all pollution control rules, regulations, ordinances, and statutes which 

apply to the work performed under the contract including any air pollution rules, regulation and ordinances 
and statutes, specified in Section 11017 of the Government Code. 

 
B. Unless otherwise provided in the special provisions, material to be disposed of shall not be burned. 

 
6.11 WATER POLLUTION CONTROL 

 

 A. The Contractor shall exercise every reasonable precaution to protect streams, lakes, 
reservoirs, bays, waterways, coastal waters, and other bodies of water from pollution with 
fuels, oils, bitumen’s, calcium chloride, and other harmful materials and shall conduct and 
schedule his/her/their/its operations so as to avoid or minimize muddying and silting of said 
streams, lakes, reservoirs, bays, waterways, and coastal waters. Care shall be exercised to 
preserve vegetation beyond the limits of construction. 

B. Water pollution control work is intended to provide prevention, control and abatement of 
water pollution to streams, waterways, and other bodies of water. 

C. Nothing in the terms of the Contract shall relieve the Contractor of the responsibility for 
compliance with Sections 5650 and 12015 of the Fish and Game Code, or other applicable 
statutes relating to prevention or abatement of water pollution. 
    

6.12        ASBESTOS RELATED WORK 

All work involving asbestos containing material shall be performed in accordance with Sections 6501.5 through 
6511, inclusive, of the California Labor Code and Section 5208 of Title 8 of the California Administrative Code 
and all other pertinent regulations. 

 
6.13 SAFETY AND HEALTH PROVISIONS 

 
A. The Contractor shall conform to all applicable occupational safety and health standards, rules, 

regulations, and orders established by the California Division of Industrial Safety. 
 

6.14 PUBLIC CONVENIENCE AND SAFETY 
 

A. The Contractor shall so conduct his/her/their/its operations as to offer the least possible obstruction and 
inconvenience to the public and he shall have under construction no greater amount of work than he can 
prosecute properly with due regard to the rights of the public. 
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B. Construction operations shall be conducted in such a manner as to cause as little inconvenience 

as possible to abutting property owners. 
 

C. Whenever the Contractor's operations create a condition hazardous to traffic or the public, he shall furnish, 
erect, and maintain at his/her/their/its expense and without cost to the District, such fences, barricades, 
lights, signs and other devices as are necessary to prevent accidents or damage or injury to the public. 

 
D. Should the Contractor appear to be neglectful or negligent in furnishing warning and protective measures as 

above provided, the Engineer may direct attention to the existence of a hazard and the necessary warning 
and protective measures shall be furnished and 
installed by the Contractor at his/her/their/its expense. Should the Engineer point out the inadequacy of 
warning and protective measures, such action on the part of the Engineer shall not relieve the Contractor 
from responsibility for public safety or abrogate his/her/their/its obligation to furnish and pay for these 
devices. 

 
6.15 PRESERVATION OF PROPERTY 

 
A. Trees, shrubs, and other plants that are not to be removed, and pole lines, fences, signs, markers and 

monuments, buildings and structures, conduits, pipe lines under or above ground, sewer and water lines, all 
street and highway facilities, and any other improvements or facilities within or adjacent to the site of work 
shall be protected from injury or damage, and if ordered by the Engineer, the Contractor shall provide and 
install suitable safeguards, 
approved by the Engineer, to protect such objects from injury or damage. If such objects are injured or 
damaged by reason of the Contractor's operations, they shall be replaced or restored at the Contractor's 
expense. The facilities shall be replaced and restored to a condition as good as when the Contractor 
entered upon the work. 

 
B. The fact that any underground facility is not shown upon the plans shall not relieve the Contractor of 

his/her/their/its responsibility under this Section. It shall be the Contractor's responsibility to ascertain the 
existence of any underground improvements or facilities, which may be subject to damage by reason of 
his/her/their/its operations. 

 
C. Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the 

work involved in protecting or repairing property as specified in the Section shall be considered as included 
in the prices paid for the various Contract items of work and no additional compensation will be allowed 
therefore. 

 
6.16 RESPONSIBILITY FOR DAMAGE 

 
A. To the extent allowable by law the District or the Engineer shall not be answerable or accountable in any 

manner for any loss or damage that may happen to the work or any part thereof; or for any material or 
equipment used in performing the work; or for injury or death of any person or persons, either workers or the 
public; or for damage to property from any cause whatsoever. 

 
B. To the extent allowable by law the Contractor shall be responsible for any liability imposed by law and 

injuries to or death of any person including but not limited to workers and the public, or damage to property 
resulting from defects or obstructions or from any cause whatsoever during the progress of the work or at 
any time before final acceptance. 

 
C. The Contractor shall indemnify and save harmless the District and other indemnified parties and the 

Engineer from any suits, claims, or actions of every name, kind, and description, brought forth, or on 
account of any injuries to or death or any person including but not limited to workers and the public, or 
damage to property resulting from the performance of the contract except to the extent caused by the sole 
negligence or willful misconduct of the indemnified party. 

 
D. The District may retain so much of the money due the Contractor as shall be considered necessary, until 

disposition has been made of such suits or claims for damages as aforesaid. 
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6.17 CONTRACTOR'S RESPONSIBILITY FOR WORK 

 
Until the formal acceptance by the District, the Contractor shall have the charge and care of the work and 
materials to be used therein, including work and materials for which he has received partial payment and shall 
bear the risk of injury, loss, or damage to any part thereof by the action of the elements or from any other cause, 
whether arising from the execution or from the non-execution of the work. The Contractor shall rebuild, repair, 
restore, and make good all injuries or damages to any portion of the work occasioned by any cause before its 
completion and acceptance and shall bear the expense thereof. 

 
6.18 PERSONAL LIABILITY 

 
The District, the Engineer, or any other officer or authorized agent shall not be personally responsible for any 
liability arising under or by virtue of the Contract. 

 
6.20 ENGINEER'S RESPONSIBILITIES FOR SAFETY 

 
It is understood and agreed that the Engineer has no constructive use of the work; has no control or authority over 
the means, methods and sequences of construction; and therefore has no ongoing responsibility whatsoever for 
construction site safety, a responsibility that has been wholly vested in the Contractor. Notwithstanding the above, 
the Engineer has a duty to preserve and protect public health, safety, and welfare. It is the Engineer's 
professional responsibility to take what the Engineer believes is prudent measures should the Engineer encounter 
situations that the Engineer believes create danger to the public health, safety or welfare. The Contractor 
understands this situation and agrees to defend and hold the Engineer harmless from claims arising from the 
Engineer's exercise of professional responsibility in this regard. 

 
6.21 RESPONSIBILITY OF DISTRICT 

 
The District shall not be held responsible for the care or protection of any materials or parts of the work prior to 
final acceptance, except as expressly provided in these specifications. 

 
SECTION 7 - PROSECUTION AND PROGRESS 

 
7.01 SUBLETTING AND ASSIGNMENT 

 
A. The Contractor shall give his/her/their/its personal attention to the fulfillment of the Contract and shall 

keep the work under his/her/their/its control. 
B. No Subcontractors will be recognized as such, and all persons engaged in the work of construction will be 

considered as employees of the Contractor, and he will be responsible for their work, which shall be 
subject to the provisions of the Contract and Specifications. 

 
C. The Contractor shall perform with his/her/their/its own organization contract work amounting to not less 

than twenty percent (20%) of the original total contract price. 
 

D. Subcontracts shall include provisions that the contract between the District and the Contractor is part of 
the subcontract, and that the terms and provisions of said contract are incorporated into the subcontract. 
Subcontracts shall also contain certification by the subcontractor that said subcontractor is experienced in 
and qualified to do, and knowledgeable about, the subcontract work. Copies of subcontracts shall be 
available for review by the Engineer 

 
E. When any portion of the work, which has been subcontracted by the Contractor, is not being prosecuted in 

a manner satisfactory to the Engineer, the subcontractor shall be removed immediately on the request of 
the Engineer and shall not again be employed on the work. 

 
7.02 ASSIGNMENT 

 
The performance of the contract may not be assigned, except upon written consent of the Engineer. Consent 
will not be given to any proposed assignment, which would relieve the original, Contractor or his/her/their/its 
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surety of their responsibilities under the contract. 
 

7.03 PROGRESS OF THE WORK 
 

A. The Contractor shall commence work within thirty (30) days after the date of the written Notice to Proceed 
from the Engineer, unless otherwise set forth in the Special Provisions. The Contractor shall diligently 
prosecute the work to completion within the time limit set forth in the Special Provisions. 

 
B. The Contractor shall provide the Engineer with a work plan and schedule in accordance with the 

Specifications. The Contractor shall promptly notify the Engineer of any changes or delays in the 
prosecution and progress of the work. 

 
7.04 TEMPORARY SUSPENSION OF WORK 

 
The Engineer shall have the authority to suspend the work wholly or in part, for such period as he may deem 
necessary, due to unsuitable weather, or to such other conditions as are considered unfavorable for the suitable 
prosecution of the work, or for such time as he may deem necessary, due to the failure on the part of the 
Contractor to carry out orders given, or to perform any provision of the contract. The Contractor shall 
immediately comply with the written order of the Engineer to suspend the work wholly or in part. The suspended 
work shall be resumed when conditions are favorable and methods are corrected, as ordered in writing by the 
Engineer. 

 
7.05 TIME OF COMPLETION 

 
A. The Contractor shall complete all or any designated portion of the work called for under the contract in all 

parts and requirements within the time set forth in the Special Provisions. 
 

B. Should the Contractor prepare to begin work at the regular starting time of any day on which “abnormally 
severe” inclement weather, or conditions resulting there from, or the conditions of the work, prevents the 
work from beginning at the usual starting time and the crew is dismissed as a result thereof and the 
Contractor does not proceed with at least seventy-five percent (75%) of the normal labor and equipment 
force in the current controlling operation(s) for at least sixty percent (60%) of the total daily time being spent 
on the controlling operation(s), the Contractor will not be charged for a working day whether or not the 
conditions should change thereafter during said day. 

 
C. The current controlling operation(s) is to be construed to include any feature of the work, operation, or 

activity considered at the time by the Engineer and the Contractor, which, if delayed or prolonged, will 
delay the time of completion of the contract. 

 
D. Determination that a day is a non-working day by reason of inclement weather or conditions resulting there 

from, shall be made by the Engineer, provided that the Contractor shall notify the Engineer in writing of the 
causes of delay within seven (7) days from the beginning of any such delay. 
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7.06 LIQUIDATED DAMAGES 
 

 A. It is agreed by the parties to the Contract that in the event that all the work called for under 
the Contract in all parts and requirements is not finished or completed within the number of 
days set forth in the Special Provisions, or as may be adjusted by the Engineer, damage will 
be sustained by the District, and that it is and will be impracticable and extremely difficult to 
ascertain and determine the actual damage which the District will sustain in the event of and 
by reason of such delay. It is therefore agreed that the Contractor will pay to the District the 
sum set forth in the Special Provisions per day for each and every calendar day's delay in 
finishing the work in excess of the number of days prescribed; and the Contractor agrees to 
pay said liquidated damages as herein provided for, and further agrees that the District may 
deduct the amount thereof from any moneys due or that may become due the Contractor 
under the Contract. 

B. It is further agreed that in case the work called for under the Contract is not finished and 
completed in all parts and requirements within the number of days specified, the Engineer 
shall have the right to increase the number of days, or not, as he may deem best to serve the 
interest of the District, and if he decides to increase the number of days, he shall further have 
the right to charge the Contractor, his/her/their/its heirs, assigns, or sureties, and to deduct 
from the final payment for the work all or part, as it may deem proper, of the actual cost of 
engineering, inspection, superintendence, and other overhead expenses which are directly 
chargeable to the Contract, and which accrue during the period of such extension, except that 
the cost of final surveys and preparation of final estimate shall not be included in such 
charges. 

C. The Contractor will be granted an extension of the time and will not be assessed with 
liquidated damages or the cost of engineering and inspection for any portion of delay in the 
completion of the work beyond the time named in the special provisions for the completion of 
the work caused by acts of God, or of the public enemy, acts of the District, fire, floods, tidal 
waves, earthquakes, epidemics, quarantine restrictions, strikes, labor disputes, shortage of 
materials, freight embargoes, provided that the Contractor shall notify the Engineer in writing 
of the causes of delay within ten (10) days from the beginning of any such delay. The 
Engineer shall ascertain the facts and the extent of delay, and his/her/their findings thereon 
shall be final and conclusive. 

7.07 SU SPENSION OF CONTRACT 

 A. If at any time in the opinion of the District, the Contractor has failed to supply an adequate 
working force, or material of proper quality, or has failed in any other respect to prosecute the 
work with the diligence and force specified and intended in and by the terms of the contract, 
notice thereof in writing will be served upon him and should he neglect or refuse to provide 
means for a satisfactory compliance with the contract, as directed by the Engineer, within the 
time specified in such notice, the District in any such case shall have the right to suspend the 
operation of the contract. Upon receiving notice of such suspension, the Contractor shall 
discontinue said work, or such parts of it as the District may designate. Upon such 

suspension, the Contractor's control shall terminate, and thereupon the District or his/her/their/its duly 
authorized representative may take possession of all or any part of the Contractor's materials, tools, 
equipment, and appliances upon the premises, and use the same for the purpose of completing said 
contract, and hire such force and buy or rent such additional machinery, tools, appliances and equipment, 
and buy such additional materials and supplies at the Contractor's expense as may be necessary for the 
proper conduct of the work and for the completion thereof; or may employ other parties to carry the contract 
to completion, employ the necessary workers, substitute other machinery or materials, and purchase the 
materials contracted for, in such manner as the District may deem proper; or the District may annul and 
cancel the contract and re-let the work or any part thereof. Any excess of cost arising there from over and 
above the contract price will be charged against the Contractor and his/her/their/its sureties, who will be 
liable therefore. In the event of such suspension, all monies due the Contractor or retained under the terms 
of this contract shall be withheld and available to the District but such withholding will not release the 
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Contractor or his/her/their/its sureties from liability or failure to fulfill the contract. The Contractor and 
his/her/their/its sureties will be credited with the amount of money so withheld toward suspension of the 
operations of the Contract and the 
completion of the work by the District as above provided, and the Contractor will be so credited with any 
surplus remaining after all just claims for such completion have been paid. 

 
B. In the determination of the question whether there has been any such non-compliance with the contract as 

to warrant the suspension or annulment thereof, the decision of the District shall be binding on all parties to 
the Contract. 

 
SECTION 8 - MEASUREMENT AND PAYMENT 

 
8.01 MEASUREMENT OF QUANTITIES 

 
Items for which quantities are indicated "Lump Sum" shall be paid for at the price indicated in the Bid. Such 
payment shall be full compensation for the items of work and all work appurtenant thereto. The quantities given 
in the plan sheets and or contract are being given as a basis for the comparison of bids. 

 
8.02 EXTRA WORK 

 
A. New and unforeseen work will be classified as extra work when determined by the Engineer that such work 

is not covered by any of the various items for which there is a bid price or by combinations of such items. 
 

B. The Contractor shall do such extra work and furnish labor, materials, and equipment therefore upon receipt 
of an approved Contract Change Order or other written order of the Engineer and in the absence of such 
approved Contract Change Order or other written order of the Engineer, the Contractor shall not be entitled 
to payment for such extra work. 

 
C. When extra work is to be paid for on a lump sum basis, the amount of said payment shall be agreed upon in 

writing prior to execution of the work. Lump sum payments shall be considered full compensation for the 
items of work and all appurtenances thereto. 

 
D. When extra work is to be paid for on a cost and percentage basis, the labor, materials, and equipment 

used in the performance of such work shall be subject to the approval of the Engineer and compensation 
will be determined as follows: 

 
1. Labor - The Contractor shall receive the cost of all labor of any class, including foremen, engaged in the 

extra work, plus an amount equal to twenty-five percent (25%) of the 
sum thereof. 

2. The costs of labor shall be based on the State of California Department of Industrial Relations 
Prevailing Wage Determination in effect at the date the contract was executed. Said costs shall 
include the basic hourly rate, health and welfare, pension, vacation and holiday, and training funds. 
Employer payments of payroll taxes, social security, Medicare, federal unemployment, state 
unemployment, state training taxes, workers compensation insurance, liability insurance, and other 
direct costs, resulting from Federal, State, or local laws are considered part of the percentage 
amount. 

 
3. The use of a labor classification, which would increase the extra work cost, will not be permitted unless 

the Contractor establishes the necessity for such additional costs. Labor costs for equipment operators 
and helpers shall be reported only when such costs are not included in the invoice for equipment 
rental. The labor cost for foremen shall be proportioned to all of their assigned work and only that 
applicable to extra work will be paid. 

 
4. Materials - The Contractor will receive the cost of all materials which he purchase and uses in the 

extra work, plus an amount equal to fifteen percent (15%) of the sum thereof. The cost of all 
materials shall include freight charges and taxes as shown by original invoiced bills for said materials. 

 
5. The District reserves the right to furnish such materials required as it deems expedient, and the 
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Contractor shall have no claim for profit on the cost of such materials. 
 

6. If the extra work requires the use of equipment not originally contemplated by the Contractor when 
submitting its Bid, the Contractor will be paid for the use of equipment at the rental rates listed for such 
equipment in the State Department of Transportation publication entitled Labor Surcharge and 
Equipment Rental Rates, which was in effect on the date the contract for the work was executed. 

 
7. The rental rates paid shall include the cost of fuel, oil, lubricants, supplies, small tools, necessary 

attachments, repairs, and maintenance of any kind, deprecation, storage, insurance, loading and 
transportation to the site of work, and all incidentals. 

 
8. All cost and percentage work shall be adjusted daily upon work sheets, prepared by the Engineer, 

furnished to the Contractor and signed by both parties, which daily reports shall thereafter be 
considered the true record of extra work done. 

 
9. Vendors' invoices for materials, equipment rental, and other expenditures, and certified payrolls shall 

be submitted with the request for payment. If the request for payment is not substantiated by the 
documentation enumerated above, the request will not be honored. 

 
8.03 CHANGE ORDERS 

 
A. The plans, specifications, special provisions, and the contract documents contain the requirements for the 

construction of the project. No information obtained from any officer, agent, or employee of the District on 
any such matters shall in any way affect the risk or obligations assumed by the Contractor or relieve him 
from fulfilling any of the conditions of the contract. 

 
B. The Engineer may order changes, including revisions, to plans and specifications, performance of extra 

work, increases or decreases in contracted items of work, and the elimination of work. Such orders will be in 
writing. Changes shall not affect the obligations of the sureties on the contract bonds nor require their 
consent. The Contractor shall promptly notify the Engineer whenever it appears that a change is necessary, 
and when so directed, shall stop work in the areas that may be affected. Contract time and compensation 
will be adjusted for changes, which materially increase or decrease the time for performance or cost. 

 
C. When so directed, the Contractor shall proceed with changes before agreement is reached on contract 

adjustments to compensation or time of performance, and shall furnish to the Engineer at the end of each 
day, signed detailed hourly records for that day of labor, construction equipment and itemized records of 
materials, equipment and services used in performance of the changes. If the Contractor fails to provide 
such records, the Engineer's records will be used for the purpose of adjusting compensation or time of 
performance. 

 
D. When applicable, changes in contract price resulting from extra work may be determined by 

a mutually agreed upon lump sum price. The Contractor's Bid for such changes shall include a detailed 
breakdown of labor and materials to be performed by his/her/their/its forces or the forces of his/her/their/its 
subcontractor or material supplier. The breakdown shall include labor surcharge and sales tax cost. 
Whenever the District requests that the Contractor prepare a lump sum price in connection with the change 
order, the Contractor shall be entitled to the costs incurred in the preparation of that price. Such costs will be 
incorporated into the lump sum amount regardless of whether or not the lump sum amount is finally 
accepted by the District. 

 
E. The Engineer shall receive the Contractor’s Bid for lump sum change orders within ten (10) 

days following the issuance of the change order price request. 
 

8.04 OMITTED WORK 
 

The District may, by written order to the Contractor, omit work, equipment, and material to be provided under the 
Contract, and the value of the omitted work, equipment, and material will be deducted from the contract price. 
The deducted value will be a lump sum or unit price agreed upon in writing by the Contractor and the District 
based on breakdown and cost information submitted by the Contractor. 
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8.05 STOP PAYMENT NOTICES 

 
The District, through the Engineer or other appropriate District representative, may at its option and at any time, 
retain out of any amounts due the Contractor, sums sufficient to cover claims, filed pursuant to Section 3179 et 
seq. of the Civil Code.  Stop Notices shall comply with the provisions of Sections 3098, 3103 and 3183 of the 
Civil Code of the State of California. 

 
8.06 BID ITEMS 

 
 A.  Bid items shall be for the complete work as indicated on the plans and described in the 

specifications, and shall include all labor, materials, tools, transportation, supplies, 
equipment, appurtenances, fuel, and power, taxes, profit, and anything else necessary or required, unless 
specifically excepted, for the construction and adjustments of appurtenant facilities in a workmanlike 
manner. 

 
B. Payments will be made on the basis of the items listed on the Bid and no additional claims for 

compensation will be allowed therefore. 
 

8.07 PARTIAL PAYMENTS 
 

A. Once each month the Contractor may submit to Engineer a payment request showing the total amount of 
work done and the amount requested. The related delivery or weight tags shall accompany such 
payment request, payroll certificates, lien releases and any other documentation required to substantiate 
completion of the work. 

B. The Engineer for partial payment purposes shall determine the value of the work completed. 
The Engineer may require the Contractor to submit a monthly statement indicating the status of completion of 
each item of work and accompanied by such documentation as be required to substantiate the completion of 
work. 

 
C. The District will retain five percent (5%) from such estimated value of work done and materials furnished as 

retention earnings and the remainder, less the amount of all previous payments, will be paid to the 
Contractor. After final completion and acceptance of the work done under this Contract, if unencumbered, 
the District shall release and pay the amount retained under the provisions of the Section entitled "Final 
Payment”. The District has the option and may release fifty percent (50%) of the retention withheld, if 
unencumbered, on the last Progress Payment Estimate of the work satisfactorily completed and accepted. 

 
D. No progress payment made to the Contractor or its sureties will constitute a waiver of liquidated 

liquidated damages. 
 

E. As provided for in Section 22300 of the California Public Contract Code, the Contractor may substitute 
securities for any monies withheld by the District to ensure performance under the contract. 

 
F. Public Contract Code Section §20104.50 is applicable to this contract and provides as follows: 

1. §20104.50 timely progress payments, legislative intent; interest; payment requests a. It is the 

intent of the Legislature in enacting this section to require all local 
governments to pay their contractors on time so that these Contractors can meet 
their own obligations. In requiring prompt payment by all local governments, the Legislature 
hereby finds and declares that the prompt payment of outstanding receipts is not merely a 
municipal affair, but is instead, a matter of statewide concern. 

 
b. It is the intent of the legislature in enacting this article to fully occupy the field of public policy 

relating to the prompt payment of local governments’ outstanding receipts. The Legislature finds 
and declares that all government officials, including those in local government, must set a standard 
of prompt payment that any business in the private sector, which may contract for services, should 
look towards for guidance. 
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2. Any local agency which fails to make any progress payment within thirty (30) days after receipt of an 
undisputed and properly submitted payment request from a Contractor on a construction contract shall 
pay interest to the Contractor equivalent to the legal rate set forth in subdivision (a) of Section 685.010 
of the Code of Civil Procedure. 

 
3. Upon receipt of a payment request, each local agency shall act in accordance with both of the 

following: 
 

a. Each payment request shall be reviewed by the local agency as soon as practicable after receipt 
for the purpose of determining that the payment request is a proper payment request. 

 
b. Any payment request determined not to be a proper payment request suitable for payment shall 

be returned to the Contractor as soon as practicable, but not later that seven (7) days, after 
receipt. A request returned pursuant to this paragraph shall be accompanied by a document 
setting forth in writing the reasons why the payment request is not proper. 

4. The number of days available to a local agency to make a payment without incurring interest pursuant to 
this section shall be reduced by the number of days by which a local agency exceeds the seven (7) day 
return requirement set forth in paragraph (2) of subdivision (c). 

 
5. For purposes of this article: 

 
a. A “local agency” includes, but is not limited to, a city, including a charter city, a county, and a 

city and county, and is any public entity subject to this part. 
 

b. A “progress payment” includes all payments due Contractors, except that portion of the final payment 
designated by the contract as retention earnings. 

 
c. A payment request shall be considered properly executed if funds are available for payment of the 

payment request, and the financial officer of the local agency does not delay payment due to an 
audit inquiry. 

 
8.08 FINAL PAYMENT 

 
A. After the completion and acceptance of the work by the District, the Engineer will make a final estimate of 

the amount of work done there under, and the value of such work, and the District shall pay the entire sum 
so found to be due after deducting there from all previous payments and all amounts to be kept and all 
amounts to be retained under the provisions of the Contract. All prior partial estimates and payments shall 
be subject to correction in the final estimate and payment. 

 
B. Within sixty (60) days after the date of completion of the work of improvement, the retention withheld by the 

public entity shall be released. In the event of a dispute between the public entities may withhold from the 
final payment an amount not to exceed one hundred fifty percent (150%) of the disputed amount. For 
purposes of this subdivision, “completion” means any of the following: 

 
1. The occupation, beneficial use, and enjoyment of a work of improvement, excluding any operation only 

for testing, startup, or commissioning, by the public agency, or its agent, accompanied by cessation of 
labor on the work of improvement. 

 
2. The acceptance by the public agency, or its agent, of the work of improvement. 

 
3. After the commencement of work of improvement, a cessation of labor on the work of improvement of 

continuous period of one hundred (100) days or more, due to factors beyond the control of the 
Contractor. 

 
4. After the commencement of work of improvement, a cessation of labor on the work of improvement 

for a continuous period of thirty (30) days or more, if the public agency files for record a notice of 
cessation or a Notice of Completion. 
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C. Work will not be considered complete in areas where a certificate of approval from the County, State or 
other regulatory agency is required until said certificate is received by the District. 

 
D. It is mutually agreed between the parties to the Contract that no certificates given or payments made under 

the Contract, except the final certificate or final payment, shall be conclusive evidence of the performance of 
the Contract, either wholly or in part, against any claim of the party of the first part, and no payment shall be 
construed to be an acceptance of any defective work or improper materials 

E. The Contractor further agrees that the payment of the final amount due under the contract, and the 
adjustment and payment for any work done in accordance with any alterations of the same, shall release the 
District and the Engineer from any and all claims or liability on account of work performed under the contract 
or any alteration thereof. 

 
 
8.09 RESOLUTION OF CONTRACT CLAIMS 

 
A. Provisions of Section 20104 (b) (2) State that a “claim” means a separate demand by the Contractor for 

(A) a time extension, (B) payment of money or damages arising from work done by, or on behalf of, the 
Contractor pursuant to the contract for a public work and payment of which is not otherwise expressly 
provided for or the claimant is not otherwise entitled to, or (C) an amount the payment of which is 
disputed by the local agency. 

 
B. Public Contract Code Section 20104 and other sections in Article 1.5 apply to all public works claims of three 

hundred seventy-five thousand dollars ($375,000) or less which arise 
between a Contractor and a local agency. 

 
C. For any claim subject to this article, the following requirements apply: 

 
1. The claim shall be in writing and include the documents necessary to substantiate the claim. Claims 

must be filed on or before the date of final payment. Nothing in this subdivision is intended to extend 
the time limit or supersede notice requirements otherwise provided by contract for the filing of claims. 

 
a. For claims of less than fifty thousand dollars ($50,000), the District shall respond in writing to any 

written claim within forty-five (45) days of receipt of the claim, or may request, in writing, within 
thirty (30) days of receipt of the claim, any additional documentation supporting the claim or 
relating to defenses to the claim the District may have against the claimant. 

 
1. If additional information is thereafter required, it shall be requested and provided pursuant 

to this subdivision, upon mutual agreement of the District and the claimant. 
 

2. The Districts written response to the claim, as further documented, shall be submitted to 
the claimant within fifteen (15) days after receipt of the further documentation or within a 
period of time no greater than that taken by the claimant in producing the additional 
information, whichever is greater. 

 
b. For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred 

seventy-five thousand dollars ($375,000), the District shall respond in writing to all written claims 
within sixty (60) days of receipt of the claim, or may request, in writing, within thirty (30) days of 
receipt of the claim, any additional documentation supporting the claim or relating to defenses to 
the claim the District may have against the claimant. 

 
 

1. If additional information is thereafter required, it shall be requested and provided pursuant 
to this subdivision, upon mutual agreement of the District and the claimant. 

 
2. The District's written response to the claim, as further documented, shall be submitted to the 

claimant within thirty (30) days after receipt of the further documentation, or within a period of 
time no greater than that taken by the claimant in producing the additional information or 
requested documentation, whichever is greater. 
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8.10 ADJUSTMENT OF DISPUTE 

 
A. All questions or controversies which may arise between the Contractor and the District, under or in reference 

to this contract, shall be subject to the decision of some competent person to be agreed upon by the District 
and the Contractor, and his/her/their/its decisions shall be final and conclusive upon both parties. 

 
B. Should the District and Contractor be unable to agree upon such person, a board of three (3) arbitrators shall 

be chosen, one (1) by the District, one (1) by the Contractor, and the third (3rd) by the two (2) so chosen, and 
the decision of any two (2) of said arbitrators shall be final and binding upon the parties. If either party to the 
Contract neglects or fails for a period of 
ten (10) days after notice from the other party to designate an arbitrator hereunder, the arbitrator 
designated by the other party shall have full power to decide the dispute in the same manner as though a 
board of three (3) arbitrators had been selected. The referee or arbitrators shall decide which party shall 
pay the cost of arbitration, and final payment to the Contractor shall not be made until the full decision of 
the referee or arbitrators has been rendered. 

 
END OF DOCUMENT 00401 
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DOCUMENT 00402 
SPECIAL PROVISIONS 

 
 

1.01 DESCRIPTION OF WORK 
 

The work to be performed shall consist of furnishing all labor, materials, tools, transportation, supplies, 
equipment, appurtenances, fuel, and power, and incidentals, and for doing all the work necessary or required for 
the construction and adjustments of appurtenant facilities on the project site as shown or noted on the plans. 

 
1.02 QUANTITIES 

 
A. The Engineer's preliminary estimate of the quantities of work to be done and the materials to be furnished 

are indicated on the form of proposal and are approximate only, being given as a basis for comparison of 
bids. The District does not expressly or by implication agree that the actual amount of work will correspond 
therewith. The District reserves the right to increase or decrease the quantities of work or materials to be 
furnished in accordance with the provisions of the General Conditions. 

 
B. The District also reserves the right to increase or decrease the total amount and quantity of work required 

under the Contract from the total amount indicated in the accepted bid proposal by twenty-five percent 
(25%) in the absence of an executed change order at the contract unit prices. 

 
1.03 PROGRESS OF WORK AND TIME FOR COMPLETION 

 
After the District has approved and signed the contract, the Engineer will issue the Notice to Proceed. The 
Contractor shall commence work within seven (7) days after the date of the written Notice to Proceed and shall 
diligently prosecute the work to completion within sixty (60) days of commencement of work.  See also 1.12 
below. 

 
1.04 LIQUIDATED DAMAGES 

 
A. In accordance with Section 7.06 of the General Conditions, an amount of $1,000.00 per day for each and 

every calendar day (including Saturdays and Sundays) of delay beyond February 1st, 2026 prescribed to 
complete the work will be deducted from any moneys due or which may become due the Contractor. See 
also 1.12 below. 
 

B. Interruption of water service.  If the water supply to the District is interrupted as a consequence of the 
Contractor’s activities, the Contractor shall be liable for all costs of restoring service and, in addition, will 
be liable for payment to the District for liquidated damages in the amount of ten thousand dollars 
($10,000.00) per day. 

 
1.05 CONTRACTOR'S GUARANTY 

 
The Contractor shall and hereby does guarantee the Work for a period of three (3) years after the date of acceptance 
of the work by the District.  The Contractor shall repair or remove and replace any and all such work, together with 
any other work which may be displaced in so doing, that is found to be defective in workmanship and/or materials 
within said three (3) year period, without expense whatsoever to the District, ordinary wear and tear and unusual 
abuse or neglect excepted.  In the event of a failure to comply with the above-mentioned conditions within seven 
(7) days after being notified in writing, the District is hereby authorized to proceed to have the defects remedied and 
made good at the expense of the Contractor who hereby agrees to pay the cost and charges therefore immediately 
on demand.  Such action by the District will not relieve the Contractor of the guarantees required by this article or 
elsewhere in the Contract Documents. 

Prior to final payment under the contract, the Contractor shall furnish a maintenance warranty bond in the penal 
sum of ten percent (10%) of the total original contract price, to assure performance of the Contractor’s obligations 
under this paragraph after the expiration of the obligation under the Performance Bond, for the remainder of the 
maintenance warranty period. 
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If, in the opinion of the District, defective work creates a dangerous condition or requires immediate correction or 
attention to prevent further loss to the District or to prevent interruption of operations of the District, the District will 
attempt to give the notice required by this article.  If the Contractor cannot be contacted or does not comply with the 
District's request for correction within a reasonable time as determined by the District, the District may, 
notwithstanding the provisions of this article, proceed to make such correction or provide such attention; the costs 
of such correction or attention shall be charged against the Contractor.  Such action by the District will not relieve 
the Contractor of the guarantees required by this article or elsewhere in the Contract Documents.   

This article does not in any way limit the guarantee on any items for which a longer guarantee is specified or on any 
items for which a manufacturer or supplier gives a guarantee for a longer period.  The Contractor agrees to act as 
a co-guarantor with such manufacturer or supplier and shall furnish the District all appropriate guarantee or warranty 
certificates upon completion of the project.  No guarantee period, whether provided for in this article or elsewhere, 
shall in any way limit the liability of Contractor or his/her/their/its sureties or insurers under the indemnity or insurance 
provisions of these General Provisions. 

 
1.06 PRE-CONSTRUCTION CONFERENCE 

 
The Engineer will schedule a pre-construction conference with the CONTRACTOR after the Notice of Contract 
Award. Contractor and Subcontractor representatives shall attend. 

 
1.07 PROJECT MEETINGS 

                A. Meetings may be held if and as often as deemed necessary by the Engineer or requested by the Contractor. 
Representatives of the Engineer and CONTRACTOR shall attend. 

 
B. The purpose of the meetings will be to discuss compliance with the contract plans, progress, coordination, 

submittals, and project-related problems and changes. 
 

1.08 PRE-CONSTRUCTION INSPECTION 
 

A. Prior to the commencement of work, a joint inspection between the Engineer or his/her/their/its 
representative, and the Contractor or his/her/their/its representative may be conducted to review the pre-
construction conditions of the existing facilities in the vicinity of the project site, (e.g. roads, pumps, discharge 
pipes, siphons, ramps, gates, signs, etc.). 

 
B. If such existing facilities are damaged by the Contractor's operations, the Contractor, at his/her/their/its 

expense, shall replace or restore them to the condition that existed prior to the commencement of work. 
 

C. The Contractor shall notify the District at (209) 249-4617 a minimum of 48 hours prior to the commencement 
of any work. 

 
1.10 RESPONSIBILITY FOR WORK 

 
Contractor agrees that he/she/they/it shall assume sole and complete responsibility for job site conditions during 
the course of construction of this project, including safety of all persons and property: that this requirement shall 
apply continuously and not be limited to normal working hours; and that the Contractor shall defend, indemnify, 
and hold the District and the Engineer harmless from any and all liability, real or alleged in connection with the 
performance of Work on this project, excepting for liability arising from the sole negligence of the District or the 
Engineer. 

 
1.11 LEGAL RELATIONS AND SECURITY 

 
A. The Contractor shall comply with all applicable Federal, State, County and local requirements, as 

required for traffic control and public safety during project construction. 
 

B. The Contractor shall be responsible for providing security measures to prevent unauthorized entrance, 
vandalism, and theft of equipment, and materials from the work site. Any loss suffered shall be the 
Contractor’s sole responsibility. The District shall not have any responsibility whatsoever for missing or 



64 
 

damaged equipment, tools, or personal belongings. 
 

1.12 SCHEDULE 
 

Contractor shall submit preliminary work schedule within seven (7) days following signed contract. Schedule 
shall provide sufficient detail to show timing of construction of the individual bid items and be in the form of 
simple Gantt chart sufficiently scheduling items to show completion of project within timeframes stipulated in 
these Special Provisions 

 
1.13 DUST AND MUD CONTROL 

 
During the course of construction, the Contractor is responsible for dust control and shall keep all areas 
generating dust, well watered along the access roads used. During wet conditions, those areas also used by the 
public and local traffic, free and clear from mud. 

 
1.14 SITE DATA 

The approximate locations of any known utilities shown on the plans are for the information only. Neither the 
District nor Engineer assumes any responsibility for the accuracy, reliability of location of this information. It is the 
responsibility of the Contractor to determine the actual location of all underground, surface, overhead, and 
submerged improvements, or facilities, which may be subject to damage by reason of his/her/their/its operations. 

 
A. The Contractor shall be responsible for the location and preservation of all existing and such facilities in the 

area of construction. The Contractor shall call Underground Service Alert (USA) at (800) 642-2444, or 811 
in advance of any construction. 

 
B. Extreme care shall be used while working around or near any structures: e.g., buildings, existing 

sanitary sewer lines, etc. 
 

1.15 FIELD ENGINEERING 
 

A. The Plans identify locations of the various designated work requirements, within the immediate vicinity of the 
project site. The Contractor is responsible to perform the work to the satisfaction of the District and to 
perform his/her/their/its own field engineering required to 
Perform the Work. 
 

B. The Contractor is responsible for setting all construction control, as required for construction activities in 
performing the Work. 

 
C. Actual field conditions may vary in type of work required for each location. The Contractor is responsible for 

verifying actual conditions, grades and elevations. 
 

1.16 FINAL INSPECTION 
 

Any deficiencies noted during interim and final inspections by the Engineer and/or District shall be corrected by 
the Contractor prior to final acceptance by the District. Any additional costs and expenses for mobilization and/or 
demobilization, labor, equipment and other associated costs required to correct the deficiencies noted, except 
specified material(s), shall be borne by the Contractor. 

 
1.18 SITE ENVIRONMENT 

 
A. Throughout all phases of construction, including suspension of work, and until final acceptance of the 

project, the Contractor shall keep the work site conditions clean and free from rubbish and debris. 
 

B. Materials and equipment shall be removed from the site as soon as they are no longer necessary, and upon 
completion of the work and before final inspection, the entire work site 
shall be cleared of equipment, unused materials, and rubbish so as to present a satisfactorily clean and neat 
appearance. All cleanup costs shall be included in the Contractor’s prices for the various Contract items and 
no additional or separate compensation will be made. 
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C. Failure by the Contractor to comply with the Engineer’s cleanup orders may result in an order to suspend 

work until the condition is corrected. No additional compensation will be allowed as a result of such 
suspension. 

 
1.19 PROTECTION OF PLANTS, TREES, CROPS, AND LANDSCAPING 

 
The Contractor shall provide adequate protection of existing trees and plants to protect against damage from 
construction operations and employ protective measures at the District’s discretion.  No permanent crop or 
landscaping shall be disturbed or removed without prior approval of the Engineer. 

 
 

1.20 EXTRA WORK BY SUBCONTRACTORS 
 

A. When a Subcontractor performs all or any part of the extra work, the markup of such work is considered a 
part of the percentages allowed the Prime Contractor, in Section 
8.02, Extra Work, of the General Conditions. 

 
B. No extra markup compensation shall be allowed to the Contractor thereof. 

 
C. When extra work is to be performed by the Subcontractor, all such work shall be approved in writing by the 

Engineer and compensation based upon actual invoiced costs incurred by the Contractor. 
 

1.21 INELIGIBLE AND DISBARRED SUBCONTRACTORS 
 

Under California Public Contract Code, Section 6109, “Ineligible and Debarred Subcontractors”, the Contractor 
is prohibited from performing work on a public works project with a Subcontractor who is ineligible to perform 
work on the public works project pursuant to Section 1777.1 or 1777.7 of the California Labor Code 

 
1.22 SOUND CONTROL REQUIREMENTS 

 
A. The Contractor shall comply with all local sound control and noise level rules, regulations, and 

ordinances, which apply to any work performed pursuant to the contract. 
 

B. Each internal combustion engine, used for any purpose on the job or related to the job, shall be equipped 
with a muffler of a type recommended by the manufacturer. No internal combustion engine shall be 
operated on the project without said muffler. 

 
1.23 CONTROL OF SITE 

 
The Contractor shall ensure that no alcohol, firearm, or controlled substance enters or is used at the Project site. 
The Contractor shall immediately remove from the site and terminate the employment of any employee found in 
violation of this provision. 

 
1.24 AS-BUILT / RECORD DRAWINGS 

 
During the progress of the work, the Contractor shall keep on the site one (1) set of prints of the drawings on 
which he shall mark in red all changes made necessary by structural or other interferences or changes in 
location of planned work.  “As Built” drawings must be submitted to District in electronic format prior to 
District’s acceptance of Work. 

 
 

1.25 DOCUMENTATION AND ACCESS TO RECORDS 
A. The Contractor shall maintain books, records, documents, and other evidence directly pertinent to 

performance on State grant work under this contract in accordance with generally accepted accounting 
principles and the financial information and data used by the Contractor in preparation or support of the cost 
submission for any negotiated contract or change order and a copy of the cost summary submitted to the 
District. The, the District, or any of their authorized representatives shall have access to such books, 
records, documents, and other evidence for the purpose of inspection, audit, and copying. The Contractor 
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will provide facilities for such access and inspection. 
 

B.  Records shall be maintained and made available during performance on work under this contract and until 
ten (10) years from the date of final payment for the project. In addition, those records which relate to any 
Dispute appeal under this contract, to litigation, to the settlement of claims arising out of such performance, 
or costs or items to which an audit exception has been taken shall be maintained and made available until 
three (3) years after the date of resolution of such appeal, litigation, claim, or exception. 

 
1.26 SUBMITTAL OF MONTHLY AND FINAL PROGRESS PAYMENT STATEMENTS 

 
A. The Contractor shall submit a written invoice statement to the Engineer monthly; covering the work 

completed and accompanied by such supporting documentation as is required for payment purposes. The 
statement will be based on work performed and agreed to by the established monthly closure date. 

 
B. The invoiced statement shall be addressed to: 

 
South San Joaquin Irrigation District 
P.O. Box 747  
Ripon, California  95366-0747 
Attn:  Accounts Payable 

 
 
 

END OF DOCUMENT 00402 
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DOCUMENT 00501 

GENERAL CONSTRUCTION NOTES 

 

The following apply to all work within South San Joaquin Irrigation District right-of-way or easements and all work on South 
San Joaquin Irrigation District irrigation pipelines and canals: 
 
1.  Used materials, rejects, misfits, or seconds, etc. are not acceptable for use on District facilities. 
 
2.  South San Joaquin Irrigation District shall inspect all work phases on irrigation facilities for conformance to District 
specifications.  Reinforcing shall not be encased in concrete without prior District inspection.  Likewise, concrete shall not 
be covered with earth prior to District inspection. 
 
3.  District shall be provided with name, address, and phone number of contractors, subcontractors, etc. responsible for 
work being performed on District facilities.  Contractor shall provide District with the name and cell phone number of 
contact person responsible for overseeing all phases of construction. 
 
4.  The Contractor hereby agrees to make at his/her/their/its own expense, all repairs or replacements necessitated by 
defects in materials or workmanship, supplied for District facilities, and pay for any damage to other works resulting from 
such defects which become evident within three (3) years the date of final acceptance of work.  The contractor further 
agrees to hold the District harmless from liability of any kind arising from damage due to said defects.  The contractor shall 
make all repairs and replacements promptly upon written order from the District. 
 
5.  The contractor will be responsible for the repairs of all concrete cracks which develop during construction of 
improvements affecting the Work. 
 
6.  Contractor shall pump District pipelines or boxes dry prior to work.  
 
7.  No heavy equipment shall travel over District pipeline(s) without approved bridging, said bridging to be approved 
between District and Contractor. 
 
8.  Contractor shall adhere to all applicable standards specified within the latest revision of the District’s standard plans and 
specifications, which can be obtained from the Engineering Department at SSJID located at 11011 E. Hwy. 120, Manteca, 
CA 95336.  Contractor shall immediately contact the District’s Engineering Department to verify any perceived 
discrepancies between these Plans and District Specifications.  
 
9.  The District has survey monuments on many of its existing structures.  Prior to demolition of any box or structure, 
Contractor shall obtain existing survey monument coordinate data (if available) for possible transfer to new structures.  
Upon installation of any new pipeline, new monuments shall be set at each new manhole or structure.  Horizontal data shall 
be based upon the North American Datum of 1983 (NAD83), California Coordinate System, Zone 3, US feet.  Vertical 
datum shall be the National Geodetic Vertical Datum of 1929 (NGVD29).  New coordinate data shall then be provided to 
District with the as-built drawings. 
 
10.  As-Built (record drawings) must be submitted to District in electronic format prior to acceptance of work shown on 
plans. 

END OF DOCUMENT 00501 
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DOCUMENT 00502 
 

SUMMARY OF WORK AND SPECIAL CONSIDERATIONS 

1.01 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. The Work covered by these Contract Documents consists generally of providing  
  the following: 

Clearing and grubbing of trees and removal of private irrigation facilities within Project right of way.  
Removal and off haul of approximately 169 lineal feet of 30-inch dia. to 48-inch dia. concrete pipe 
and structures.  The installation of approximately 3,010 linear feet of 48” diameter rubber gasketed 
reinforced concrete pipe (RGRCP) connecting the Lateral W190dd3dd irrigation line to the Lateral 
We irrigation line and a shorter connection from the Lateral W to the Lateral W-Wc irrigation line.  The 
Work includes the construction of three (3) concrete control boxes, vents, two (2) “U” structure flood 
valves, miscellaneous ductile iron piping for maintenance pumping, and constructing a road crossing 
at Manteca Rd. Contractor shall furnish the specified materials, hardware, concrete/grout, other 
materials, equipment, tools, labor, incidentals, and traffic control as necessary to perform the Work.  
Contractor is not responsible for furnishing and installing canal gates, railing, grating, and ladders on 
the new control boxes or for the steel covers on the top of vents, this work will be fabricated and 
installed by District crews.   
 

B. Each item in the Bid Schedule is described below and shall be installed per standard SSJID specifications.  
 Note: Items showing a strike through are not part of this project. 
 

1. Mobilization & Demobilization, Insurance, Bonding, & Permitting (LS): Payment for this item shall 
include full compensation for all labor materials, tools, equipment, and incidentals making up the cost 
of mobilization, move-in, move-out, all necessary bonds, insurance permits, licenses, and fees 
required during the performance of the work as specified.  This item also includes demobilization, 
including the removal of all equipment, supplies, and personnel and incidentals from the project at the 
end of construction.  Payment for mobilization shall be made with the first progress payment and shall 
not exceed 80% of bid item amount. Payment for demobilization shall be made with the last progress 
payment and shall not be less than 20 percent of the bid item amount 
 

2. SWPPP Preparation, Implementation, & Dust Control (LS): Items include all labor, materials, tools, 
equipment and incidentals required to implement a Storm Water Pollution Prevention Plan (SWPPP) 
as specified and all necessary inspection, monitoring, testing and reporting services of the QSP if 
required under the State of California Construction General Permit and as set forth in the SWPPP. 
This item also includes all labor, materials, tools, equipment and incidentals required to perform dust 
control measures for the project limits. 

 
3. Surveying/Construction Staking/Monument Preservation (LS): Item includes all labor, material, 

equipment to perform survey, staking, and preservation services at the direction of a California 
licensed Professional Land Surveyor. 
 

4. Clearing, Grubbing & Misc. Tree Trimming (LS): Item includes all labor, material, equipment, and 
trucking to clear right of way to prepare for pipeline removal and installation.  Including private irrigation 
relocation, removal, and capping.  Includes any tree trimming of canopy of trees within the easement 
not slated for full removal. 
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5. Tree Removal & Off Haul (LS): Item includes all labor, material, equipment, and trucking to remove 
and off haul trees within right of way as shown in the contract plans.  Includes roots, stump, trunk, and 
slash removal and off haul as well as backfill and miscellaneous grading to original grade.  
 

6. Sawcut, Demo, & Off haul Existing Concrete Pipe & Structures (LS): Item includes all labor, 
material, equipment, and trucking to sawcut, demolish, and off-haul existing pipe and structures. 

 
 

7. Single Cell Control Box (Concrete Only) (Grating Rails, Canal Gates, Ladders, Steps, to be 
Furnished and Installed by the District) (EA): Furnish & install single cell concrete control box.  Item 
includes excavation, reinforcement, water stop, and concrete.  Item also includes Christy G5 access 
boxes for tracer wire at each pipe connection to box.  Canal gates, ladders, grating, and steps are not 
included in the item and will be furnished and installed by the Owner.   

 
 

8. Pour Over Control Boxes (Concrete Only) (Grating, Rails, Canal Gates, Ladders, Steps, to be 
Furnished and Installed by the District) (EA): Furnish & install pour over concrete control boxes.  
Item includes excavation, reinforcement, water stop, and concrete.  Item also includes Christy G5 
access boxes for tracer wire at each pipe connection to box.  Canal gates, ladders, grating, and steps 
are not included in the item and will be furnished and installed by the Owner.   
 

9. 48-inch Dia. CLIII RGRCP (LF): Furnish & install 48-inch diameter CLIII RGRCP as per District 
Standards.  Item includes excavation, placement, marking tape, tracer wire, backfill, and compaction. 

 
10. 48-inch Dia. CLIV RGRCP at Manteca Rd. (LF): Furnish & install 48-inch diameter CLIV RGRCP as 

per District Standards.  Item includes excavation, placement, marking tape, tracer wire, backfill, and 
compaction. 

 
 

11. 48-inch Dia. 45 Degree Elbow, Cast-in-Place (EA): Furnish & install 48-inch diameter cast-in-place 
45-degree elbow per District Standards.  Item includes excavation, form work, reinforcement, concrete, 
grouting, marking tape, tracer wire, backfill, and compaction. 

 
12. 48-inch Dia. Concrete Collar at Tie-In (EA): Furnish & install 48-inch diameter cast-in-place concrete 

collar per District Standards.  Item includes excavation, form work, reinforcement, water-stop, 
concrete, pipe material, grouting, backfill, and compaction.  

 
 

13. 30-inch Dia. CLIII RGRCP at Control Box Tie-ins (LF): Furnish & install 30-inch diameter CLIII 
RGRCP as per District Standards.  Item includes excavation, placement, marking tape, tracer wire, 
backfill, and compaction. 
 

 
14. 30-inch Dia. Concrete Collar at Tie-In (EA): Furnish & install 30-inch diameter cast-in-place concrete 

collar per District Standards.  Item includes excavation, form work, reinforcement, water-stop, 
concrete, pipe material, grouting, backfill, and compaction. 

 
 

15. 12-inch Dia. Standard Vent (Not Including Vent Covers) (EA): Furnish & install 12-inch diameter 
access vents per District Standards.  Item includes excavation, form work, reinforcement, water-stop, 
concrete, pipe material, grouting, backfill, and compaction. Item also includes furnishing and 
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installation of Christy G5 access boxes for tracer wire access at each vent.  Vent cover is not included 
in the item and will be furnished and installed by the Owner.   
 
 

16. 30-inch Dia. Access Vent (EA) (Not Including Vent Covers): Furnish & install 30-inch diameter 
access vents per District Standards.  Item includes excavation, form work, reinforcement, water-stop, 
concrete, pipe material, grouting, backfill, and compaction. Item also includes furnishing and 
installation of Christy G5 access boxes for tracer wire access at each vent.  Vent cover is not included 
in the item and will be furnished and installed by the Owner.   
 
 
 

17. 30-inch “U” Structure Valve (EA): Furnish & install 30-inch “U” Structure Valve per District 
Standards.  Item includes excavation, form work, metal valve frame, metal cover & stem, 
reinforcement, water-stop, concrete, pipe material, grouting, backfill, and compaction. 
 

18. 8-inch Dia. DIP CL50 Maintenance Pump Piping at Control Box Sta. 72+74 (LS): Furnish & install 
8-inch diameter ductile iron piping, valves, and appurtenances as necessary to accommodate 
maintenance pumping.   
 

19. Road Crossing at Manteca Rd. Per SJCO (LS): Furnish labor, equipment, and materials to 
implement traffic control, sawcut and excavate, backfill, AC pavement, and striping within San Joaquin 
County Right of Way as per the requirements of the encroachment permit including compaction 
testing.  Contractor is responsible to obtain encroachment permit with SJCO. 
 

20. Force Account – Remove & Replace Private Irrigation as Directed by SSJID (LS): Force account 
item as directed by SSJID for miscellaneous removal and replacement of private irrigation up to the 
amount of $15,000.00, as needed.  This bid item shall follow the measurement and payment terms of 
Section 8.02 “Extra Work.”   
 
 

1.02 SPECIAL CONSIDERATIONS 
 

A. The Contractor shall obtain and maintain an active and valid USA ticket in excavation areas at all times. 
 

B. The District has submitted a Utility Encroachment Application and is currently in review at San Joaquin County 
(PW-ENCUTIL-2503307). A plan set and standard traffic control plans were submitted as per Appendix B. The 
Contractor is responsible for obtaining the encroachment permit from San Joaquin County and pay the fee.  Any 
additional documentation, plans, or traffic control plans required for the issuance of a permit is the responsibility 
of the contractor.  The Contractor is responsible to abide by the terms of the encroachment permit and San 
Joaquin County’s Standards & Specifications. 
 

C. Compaction testing is to be performed by an independent laboratory.  The Contractor is required to provide 
compaction testing as required per the SJCO Encroachment Permit.  Remainder of the project shall be provided 
by the District at the District’s discretion per the District’s specifications.  Contractor is to provide test pits and 
coordinate with the District Inspector on testing locations. 

 
D. Construction staking and surveying is to be provided by a licensed surveyor at the expense and responsibility of 

the Contractor.  This work also includes permanent survey marker preservation in accordance with Section 
8771(a-f) of the California Business and Professions Code.  The Contractor shall install District survey 
monuments on newly constructed boxes (survey markers shall be furnished by the District) and documented by 
the surveyor. Horizontal data shall be based upon the North American Datum of 1983 (NAD83), California 
Coordinate System, Zone 3, US feet.  Vertical datum shall be the National Geodetic Vertical Datum of 1929 
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(NGVD29).  New monument and coordinate data shall then be provided to District with the as-built drawings. 
 

 

E. Construction water can be made available by the District at no cost to the Contractor at nearby deep wells 
owned by the District ranging in flow rates from 2.5 cfs to 5 cfs.  The Contractor is responsible for any piping 
modifications necessary to obtain water from the wells with approval by the District. The Contractor shall replace 
any piping to its original condition after use as the District deems necessary. 

 
F. Contractor is to abide by the District’s lockout and tagout procedures and shall lock two control boxes upstream 

from any potential hazard.  Small incidental storm water may be expected during construction.  The Contractor 
shall pump and manage any incidental storm water. 

 
G. Contractor is to coordinate with the District Inspector and landowners as necessary to perform clearing, 

grubbing, and construction. 
 

 
H. Spoils generated by the pipe installation may be spread throughout the District’s easement area at depth not 

exceeding six inches from the adjacent finish grade.  Any excess spoils may be taken to the Hoff property 
located at APN# 226-130-03. 

 
I. The Contractor is responsible to secure an area for a laydown yard and staging area if outside of the District’s 

easements.  The Contractor may be allowed to utilize adjacent District easements as necessary for staging at 
the approval of the District.  Contractor shall be responsible for securing staging area and facilities necessary to 
support construction personnel such as portable bathrooms and garbage dumpsters.  

 
J. The contractor is responsible for all implementation and monitoring of storm water pollution prevention and dust 

control measures.  Including any BMP’s, track-out devices, concrete wash out, and street sweeper cleaning as 
necessary.  
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APPENDIX A 

CONTRACT PLAN SET 
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APPENDIX B 

SJCO Utility Encroachment Application 
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California MUTCD 2014 Edition   
(FHWA’s MUTCD 2009 Edition, including Revisions 1 & 2, as amended for use in California)

Chapter 6H – Typical Applications November 7, 2014
Part 6 – Temporary Traffic Control  

Page 1168

Notes for Figure 6H-13 —Typical Application 13
Temporary Road Closure 

Support:
1. Conditions represented are a planned closure not exceeding 20 minutes during the daytime.

Standard:
2. A flagger or uniformed law enforcement officer shall be used for this application. The flagger, if used 

for this application, shall follow the procedures provided in Sections 6E.07 and 6E.08.
Guidance:

3. The uniformed law enforcement officer, if used for this application, should follow the procedures provided in 
Sections 6E.07 and 6E.08.

Option:
4. A BE PREPARED TO STOP sign may be added to the sign series.

Guidance:
5. When used, the BE PREPARED TO STOP sign should be located before after the Flagger symbol sign.
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Notes for Figure 6H-3—Typical Application 3
Work on the Shoulders

Guidance:
1. A SHOULDER WORK sign should be placed on the left side of the roadway for a divided or one-way street 

only if the left shoulder is affected.
Option:

2. The Workers symbol signs may be used instead of SHOULDER WORK signs.
3. The SHOULDER WORK AHEAD sign on an intersecting roadway may be omitted where road users

emerging from that roadway will encounter another advance warning sign prior to this activity area.
4. For short duration operations of 60 minutes or less, all signs and channelizing devices may be eliminated if a 

vehicle with activated high-intensity rotating, flashing, oscillating, or strobe lights is used.
5. Vehicle hazard warning signals may be used to supplement high-intensity rotating, flashing, oscillating, or 

strobe lights.
Standard:

6. Vehicle hazard warning signals shall not be used instead of the vehicle’s high-intensity rotating, 
flashing, oscillating, or strobe lights.

7. When paved shoulders having a width of 8 feet or more are closed, at least one advance warning sign 
shall be used. In addition, channelizing devices shall be used to close the shoulder in advance to 
delineate the beginning of the work space and direct vehicular traffic to remain within the traveled 
way.
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Table 6H-4(CA). Taper Length Criteria for Temporary Traffic Control Zones 
(for 12 feet Offset Width)

Speed* 
S  

(mph)

Minimum Taper Length**
for Width of Offset 12 feet (W)

Merging
L 

(feet)

Shifting
L/2

(feet)

Shoulder
L/3

(feet)

Down
Stream 
(feet)***

20 80 40 27 50
25 125 63 42 50
30 180 90 60 50
35 245 123 82 50
40 320 160 107 50
45 540 270 180 50
50 600 300 200 50
55 660 330 220 50
60 720 360 240 50
65 780 390 260 50
70 840 420 280 50
75 900 450 300 50

* - Posted speed limit, off-peak 85th-percentile speed prior to work starting, or the anticipated operating 
speed in mph.

** - For other offsets use the following merging taper length formula for L:
For speeds of 40 mph or less, L=WS2/60
For speeds of 45 mph or more, L=WS

Where: L = taper length in feet
W = width of offset in feet
S = posted speed limit, off-peak 85th-percentile speed prior to work 
starting, or the anticipated operating speed in mph

*** - Maximum downstream taper length is 100 feet. See Section 6C.08.
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Storm Water Pollution Prevention Plan 
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Date 
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Section 1 SWPPP Requirements 

1.1 INTRODUCTION 

This Stormwater Pollution Prevention Plan (SWPPP) is designed to comply with California’s General 

Permit for Stormwater Discharges Associated with Construction and Land Disturbance Activities 

(General Permit) Order No. 2009-0009-DWQ, as amended in 2010 and 2012 (NPDES No. CAS000002) 

issued by the State Water Resources Control Board (SWRCB) (Appendix P).  This SWPPP has been 

prepared following the SWPPP template provided in the California Stormwater Quality Association’s 

(CASQA’s) Construction BMP Handbook (2019).   

This project is considered a Linear Underground/Overhead Project (LUP). LUP projects include, but are 

not limited to, installation of pipelines for conveyance of liquid, gaseous, liquescent or slurry substances, 

cable line or wire to transmit electrical energy or communications, and ancillary facilities associated with 

the aforementioned projects.  In accordance with the General Permit Attachment A, this SWPPP is 

designed to address the following: 

• Pollutants and their sources, including sources of sediment associated with LUP activity are

controlled;

• Where not otherwise required to be under a Regional Water Quality Control Board (RWQCB)

permit, all non-stormwater discharges are identified and either eliminated, controlled, or treated;

• Site BMPs are effective and result in the reduction or elimination of pollutants in stormwater

discharges and authorized non-stormwater discharges from LUPs during construction to the Best

Available Technology/Best Control Technology (BAT/BCT) standard; and

• Stabilization BMPs are installed to reduce or eliminate pollutants after construction is completed

are effective and maintained.

The SSJID Lateral W190DD to We Connection Project comprises approximately 3 acres and is located 

in a farm road along Manteca Rd between Veritas Rd and Sedan Ave near Manteca, California. The 

property is owned by private parties, the pipeline will be owned by South San Joaquin Irrigation District 

(SSJID, District) the project is being developed by South San Joaquin Irrigation District (SSJID, 

District). The project’s location is shown on the Site Maps in Appendix A. 

1.2 PERMIT REGISTRATION DOCUMENTS 

Required Permit Registration Documents (PRDs) shall be submitted to the SWRCB via the Storm Water 

Multiple Application and Report Tracking System (SMARTS) by the Legally Responsible Person (LRP) 

or Approved Signatory under the direction of the LRP. The project-specific PRDs include: 

1. Notice of Intent (NOI);

2. Risk Type determination;

3. Site Maps;

4. Annual fee;

5. Signed certification statement (LRP certification is conducted electronically with SMARTS PRD

submittal); and

6. SWPPP.

Site Maps can be found in Appendix A.  A copy of the Notice of Intent and Risk Type determination 

documentation shall be retained in Appendix B. 
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1.3 SWPPP AVAILABILITY AND IMPLEMENTATION 

The discharger shall make the SWPPP available at the construction site during working hours while 

construction is occurring and shall be made available upon request by a State or municipal inspector. 

When the original SWPPP is retained by a crewmember in a construction vehicle and is not currently at 

the construction site, current copies of the BMPs and map/drawing will be left with the field crew and the 

original SWPPP shall be made available via a request by radio/telephone. (General Permit, Attachment A, 

Sections E.7 and K.3) 

The SWPPP shall be implemented concurrently with the start of ground-disturbing activities. 

1.4 SWPPP AMENDMENTS 

The SWPPP should be revised when: 

• There is a General Permit violation.

• There is a reduction or increase in total disturbed acreage (General Permit Attachment A, Section

C).

• BMPs do not meet the objectives of reducing or eliminating pollutants in stormwater discharges.

Additionally, the SWPPP shall be amended when: 

• There is a change in construction or operations which may affect the discharge of pollutants to

surface waters, groundwater(s), or a municipal separate storm sewer system (MS4);

• When there is a change in the project duration that changes the project’s risk type; or

• When deemed necessary by the QSD. The QSD has determined that the changes listed in  Table

1.1 can be field determined by the QSP.  All other changes shall be made by the QSD as formal

amendments to the SWPPP.

The following items shall be included in each amendment: 

• Who requested the amendment;

• The location of proposed change;

• The reason for change;

• The original BMP proposed, if any; and

• The new BMP proposed.

Amendment shall be logged at the front of the SWPPP and certification retained in Appendix C.  The 

SWPPP text shall be revised replaced, and/or hand annotated as necessary to properly convey the 

amendment.  SWPPP amendments must be made by a QSD.  Amended PRDs will be retained in 

Appendix D.  The following changes have been designated by the QSD as “to be field determined” and 

constitute minor changes that the QSP may implement based on field conditions. 
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Table 1.1 List of Changes to be Field Determined 

Candidate changes for field location or 

determination by QSP1 

Check changes that can be field located 

or field determined by QSP or 

contractor 

Increase quantity of an Erosion or Sediment Control 

Measure  
X 

Relocate/Add stockpiles or stored materials X 

Relocate or add toilets X 

Relocate vehicle storage and/or fueling locations X 

Relocate areas for waste storage X 

Relocate water storage and/or water transfer location X 

Changes to access points (entrance/exits) X 

Change type or location of erosion or sediment control 

BMPs 
X 

Changes to schedule or segments covered under the 

General Permit 
X 

Changes in construction materials X 

1 Any field changes not identified for field location or field determination by QSP must be approved 

by QSD. 

1.5 RETENTION OF RECORDS 

Paper or electronic records of documents required by this SWPPP shall be retained for a minimum of 

three years from the State Water Board Notice of Termination approval date. These records shall be 

available at the Site until construction is complete. Records assisting in the determination of compliance 

with the General Permit shall be made available within a reasonable time, to the RWQCB, SWRCB, or 

U.S. Environmental Protection Agency (EPA) upon request.  Requests by the RWQCB for retention of 

records for a period longer than three years shall be adhered to.  

1.6 REQUIRED NONCOMPLIANCE REPORTING 

If a General Permit discharge violation occurs the QSP shall immediately notify the LRP.  The LRP shall 

include information on the violation with the Annual Report.  Corrective measures will be implemented 

immediately following identification of the discharge or written notice of non-compliance from the 

RWQCB.  Discharges and corrective actions must be documented and include the following items: 

• The date, time, location, nature of operation and type of unauthorized discharge.

• The cause or nature of the notice or order.

• The BMPs deployed before the discharge event, or prior to receiving notice or order.

• The date of deployment and type of BMPs deployed after the discharge event, or after receiving

the notice or order, including additional measures installed or planned to reduce or prevent

recurrence.



SSJID Lateral W190DD to We Connection 6

1.7 ANNUAL REPORT 

The General Permit requires that permittees prepare, certify, and electronically submit an Annual Report 

no later than September 1st of each year for all sites active for at least three months within the previous 

reporting year (July 1 – June 30).  Reporting requirements are identified in Section XVI of the General 

Permit.  Annual Reports will be filed in SMARTS and in accordance with information required by the on-

line forms.   

All stormwater sampling results from Risk Type 3 LUPs and sampling results that exceed a NAL (see 

Section 2.4) for Risk Type 2 LUPs must be uploaded to SMARTS as an ad hoc report to the Annual 

Report within 10 days of the conclusion of the storm event.   

1.8 CHANGES TO PERMIT COVERAGE 

The General Permit allows for the reduction or increase of the total acreage covered under the General 

Permit when: a portion of the project is complete and/or conditions for termination of coverage have been 

met; when ownership of a portion of the project is purchased by a different entity; or when new acreage is 

added to the project.  

Modified PRDs shall be filed electronically within 30 days of a reduction or increase in total disturbed 

area if a change in permit covered acreage is to be sought. The SWPPP shall be modified appropriately, 

shall be logged at the front of the SWPPP and certification of SWPPP amendments are to be kept in 

Appendix C. Updated PRDs submitted electronically via SMARTS can be found in Appendix D.  

1.9 NOTICE OF TERMINATION 

A Notice of Termination (NOT) must be submitted electronically by the LRP via SMARTS to terminate 

coverage under the General Permit. The NOT must include a final Site Map and representative 

photographs of the project site that demonstrate final stabilization has been achieved.   

Termination requirements are different depending on the complexity of the LUP. A NOT may be filed for 

a LUP when:  

• Potential for construction-related stormwater pollution no longer exists;

• All elements of the SWPPP have been completed;

• Construction materials and waste have been disposed of properly;

• The site is in compliance with all local stormwater management requirements;

• Final stabilization requirements have been met, consisting of [select one of the following criteria]:

• Re-establish uniform coverage equaling 70% of the pre-construction vegetative conditions;

where preconstruction vegetation covers less than 100 % of the surface, such as in arid areas,

the 70% coverage criteria is adjusted as follows: if the preconstruction vegetation covers 50%

of the ground surface, 70% of 50% (.70 X .50=.35) would require 35% total uniform surface

coverage.

• Where no vegetation is present prior to constructions, return the site to its original line and

grade and/or compacted to achieve stabilization.

• Equivalent stabilization measures have been employed. These measures include, but are not

limited to, erosion control blankets, reinforced channel liners, fiber matrices, etc.

The NOT shall be submitted within 90 days of completion of construction. The RWQCB will consider a 

construction site complete when the conditions of the General Permit, Attachment A, Section C have been 

met.  



SSJID Lateral W190DD to We Connection 7

Section 2 Project Information 

2.1 PROJECT AND SITE DESCRIPTION 

2.1.1 Site Description 

The Project site comprises approximately 3 acres and is located along an agricultural farm road along Manteca 
Rd between Veritas Rd and Sedan Ave near Manteca, California. The project site is located approximately 3.3 

miles west of Highway 99 and is located approximately 3.7 miles north of the Stanislaus River. The project’s 

overall location map, as well as site maps showing the beginning and ending of the project are included in 

Appendix A.  

Starting Coordinates Ending Coordinates 

Manteca Road through Agricultural Field 37°45'13.95"N, 121°12'55.79"W 37°44'56.85"N,  121°12'55.73"W
2.1.2 Existing Conditions 

As of the initial date of this SWPPP, The project site is located east of Manteca, within agricultural lands 
served by South San Joaquin Irrigation District facilities. The existing site consists primarily of farmland 
with associated irrigation infrastructure. Existing facilities within the project limits include a 42-inch 
cast-in-place pipeline (CIPP), portions of 48-inch reinforced concrete pipe (RGRCP), several irrigation 
vent structures, and a mix of single-cell and private control structures. Many of these facilities are to be 
removed or modified as part of the proposed improvements.Vegetation within the alignment(s) includes 
two sets of parallel rows of mature trees, approximately 1,900 total linear feet in length (~145 trees total), 
which are located along the easement corridors and will require removal. 
2.1.3 Existing Drainage 

The project site is bordered by agricultural fields and rural residencies. Ground elevations in the project area 
are relatively flat, ranging between ±34 and ±44 feet, with agricultural grading and existing irrigation service 
connections visible throughout the corridor.  Surface drainage at the site currently flows to the to the road 

edges or into the agricultural fields which do not discharge to a waterbody. Stormwater discharges from the 

site are not considered direct discharges to a waterbody. Existing site topography, drainage patterns, and 

stormwater conveyance systems are shown on the construction plan set. The project does not discharge to a 

water body. 

2.1.4 Geology and Groundwater 

The site is underlain by loamy coarse sand according to the USDA-NRCS web soil survey. Groundwater 

occurs beneath the site at approximately 6-10 feet below ground surface.   

2.1.5 Project Description 
The South San Joaquin Irrigation District (SSJID) Lateral W190DD to WE Connection Project involves the 
construction of a new large-diameter reinforced concrete pipeline and associated structures to improve 
irrigation conveyance capacity and reliability within the District’s system. The project is located in Manteca, 
San Joaquin County, California. The improvements include installation of approximately 2,000 linear feet of 
48-inch reinforced concrete pipe (RGRCP), with pipe classes ranging from Class III to Class IV. The work 
also incorporates new and modified irrigation control structures, including a three-chamber pour-over 
structure with maintenance pump pad, a single-cell control box, and a new pour-over structure. Multiple 
valves, access points, air vents, and tie-in connections are to be constructed per SSJID standards to integrate 
the new facilities into the existing irrigation network.
The scope further includes removal of existing pipelines and irrigation appurtenances, demolition of 
obsolete structures, and removal of approximately 1,300 linear feet of tree rows within District easements. 
Coordination with SSJID will be required to maintain minimum cover over pipelines and to confirm field 
locations of appurtenances.
The contractor will be responsible for furnishing and installing all pipe, concrete structures, demolition, 
grading, erosion control, and sitework, while SSJID will provide specialized appurtenances such as gates, 
ladders, and railings for contractor installation. Work within County right-of-way will require an 
encroachment permit and potholing of existing utilities.

2.1.6 Developed Condition 

Final conditions will a return to pre-construction conditions.  

• Re-establish uniform coverage equaling 70% of the pre-construction vegetative conditions; where 
preconstruction vegetation covers less than 100 % of the surface, such as in arid areas, the 70%

coverage criteria is adjusted as follows: if the preconstruction vegetation covers 50% of the ground 

surface, 70% of 50% (.70 X .50=.35) would require 35% total uniform surface coverage.
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• Where no vegetation is present prior to constructions, return the site to its original line and grade

and/or compacted to achieve stabilization.

• Equivalent stabilization measures have been employed. These measures include, but are not

limited to, erosion control blankets, reinforced channel liners, fiber matrices, etc.

2.2 PERMITS AND GOVERNING DOCUMENTS 

In addition to the General Permit, the following documents have been taken into account while preparing 

this SWPPP:  

• RWQCB requirements, Basin Plan requirements

• Contract Documents

• Air Quality Regulations and Permits

2.3 STORMWATER RUN-ON FROM OFF-SITE AREAS 

There is no anticipated offsite run-on to this construction site due to existing site topography. 

2.4 FINDINGS OF THE LUP TYPE DETERMINATION 

A LUP risk type determination has been performed and the project has been classified as a Type 1 LUP.  

The risk type was determined through the use of General Permit Attachment A.1 and General Permit 

Attachment 1, if applicable (i.e., K, LS provided in SMARTS, a site specific analysis).  Erosivity values 

where calculated via the low erosivity calculator at https://www.epa.gov/npdes/rainfall-erosivity-factor-

calculator-small-construction-sites.The risk type is based on project duration, location, proximity to 

impaired receiving waters and soil conditions. A copy of the risk type determination submitted on 

SMARTS with the PRDs is included in Appendix B.  

Using Attachment A.1 of the General Permit, the site was categorized as a Type 1 LUP based on the 

following criteria: 

• Does 70 percent or more of the construction activity occurs on a paved surface? [N]

o Will these areas be returned to preconstruction conditions or equivalent protection at the 
end of construction activities each day? [Y]

• Does 30 percent or more of construction activities occur within the non-paved shoulders or land 
immediately adjacent to paved shoulders. Or does construction occur on unpaved improved roads 
including their shoulders or land adjacent to them? [Y]

o Will disturbed areas be returned to preconstruction conditions or equivalent protection at 
the end of construction activities each day? [Y]

o Will areas where established vegetation was disturbed during construction be stabilized 
by the end of the project? Where required, will adequate temporary BMPs be installed 
and maintained until vegetation is established? [Y]

• Based on the Sediment Risk Based on Appendix 1 Risk Factor Worksheet, the sediment risk was 
LOW”: <15 tons/acre

• Determine receiving water risk:

o Is the project area or project section area located within a Sediment Sensitive Watershed?

[N]

o Is the project area or section located within the flood plain or flood prone area (riparian 
zone) of a Sensitive Receiving Water Body? [n/a]

• Are type determination values either

o Low sediment risk, low receiving water risk [Y]
Type 1 LUPs are subject to the narrative effluent limitations specified in the General Permit, but not 

numeric effluent standards.  The narrative effluent limitations require that stormwater and authorized non-

https://www.epa.gov/npdes/rainfall-erosivity-factor-calculator-small-construction-sites
https://www.epa.gov/npdes/rainfall-erosivity-factor-calculator-small-construction-sites
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stormwater discharges not contain a hazardous substance equal to or in excess or reportable quantities 

established in 40 C.F.R sections 117.3 and 302.4. Additionally, discharges associated with construction 

activity to minimize or prevent pollutants in stormwater and authorized non-stormwater through the use 

of controls, structures, and best management practices.  This SWPPP has been prepared to address Risk 

Type 1 requirements (General Permit Attachment A). 

Table 2.3 and Table 2.4 summarize the sediment and receiving water risk factors and document the 

sources of information used to derive the factors. 

Table 2.3 Summary of Sediment Risk 

RUSLE 

Factor 
Value Method for establishing value 

R 17.69 USEPA Erosivity Calculator 

K 0.28 SMARTS GIS database 

LS 0.19 SMARTS GIS database 

Total Predicted Sediment Loss (tons/acre) 0.94 

Overall Sediment Risk 

Low Sediment Risk < 15 tons/ acre 

Medium Sediment Risk >= 15 and < 75 tons/acre 

High Sediment Risk >= 75 tons/acre 

 Low 

 Medium 

 High 

The project does not run off. 

Table 2.4 Summary of Receiving Water Risk 

Overall Receiving Water Risk 

  (determined through SMARTS GIS database) 

 Low 

 Medium 

 High 

2.5 CONSTRUCTION SCHEDULE 

The overall construction schedule, as well as the start and end dates for each segment are provided in 

Appendix E.  Modification or extension of the schedule (start and end dates) may affect risk type 

determination and permit requirements. The QSD will be made aware of schedule changes during 

construction in order to address potential impact to the SWPPP. 

2.6 POTENTIAL CONSTRUCTION ACTIVITY AND POLLUTANT SOURCES 

Appendix F includes a list of construction activities and associated materials that are anticipated to be 

used onsite. These activities and associated materials will or could potentially contribute pollutants, other 

than sediment, to stormwater runoff.  

The anticipated activities and associated pollutants were used in Section 3 to select the Best Management 

Practices for the project.  Location of anticipated pollutants and associated BMPs are show on the Site 

Maps in Appendix A.  

Additionally, proper measures shall be taken to ensure that trench spoils or any other soils disturbed 

during construction activities that are contaminated are not discharged with stormwater or non-stormwater 

discharges into storm drains or water bodies (except pursuant to a NPDES Permit). If contaminated soils 

are found on site, and the responsible party cannot be identified or fails to take action, soils will be 
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sampled to determine proper handling and protect public safety. The appropriate local, State, and federal 

agencies along with the appropriate RWQCB shall be notified when contaminated soils are observed. 

For sampling requirements for non-visible pollutants associated with construction activity please refer to 

Section 7.7.1.  For a full and complete list of onsite pollutants, refer to the Safety Data Sheets (SDS), 

which are retained onsite at the construction trailer.  

2.7 IDENTIFICATION OF NON-STORMWATER DISCHARGES 

Non-stormwater discharges consist of discharges which do not originate from precipitation events. The 

General Permit provides allowances for specified non-stormwater discharges that do not cause erosion or 

carry other pollutants.  

Non-stormwater discharges into storm drainage systems or waterways, which are not authorized under the 

General Permit and listed in the SWPPP, or authorized under a separate NPDES permit, are prohibited.  

Non-stormwater discharges that are applicable for this project site are listed in Table 2.5 below. 

Table 2.5 Authorized Non-Stormwater Discharges 

Authorized Non-Stormwater Discharges Applicable to Project 

Fire Hydrant Flushing N 

Irrigation of Vegetation for Erosion Control Y 

Pipe Flushing and Testing Y 

Water for Dust Control Y 

Street Cleaning Y 

Dewatering Y 

Uncontaminated Groundwater from Dewatering Y 

These authorized non-stormwater discharges will be managed with the stormwater and non-stormwater 

BMPs described in Section 3 of this SWPPP and will be minimized. Additionally, the non-stormwater 

discharges not applicable to this project are still allowable granted they do not contact potential pollutant 

sources.  

Activities at this site that may result in unauthorized non-stormwater discharges include: 

• Vehicle/Equipment Cleaning, Fueling, and Maintenance Operations

• Vehicle/Equipment Wash water including Concrete Washout Water

• Wash water from Cleaning Painting Equipment

• Concrete cutting/coring operation slurries, PCC grinding or AC grinding operations

• Slurries from Concrete or Mortar Mixing operations

• Slurries from Drilling or Boring operations

• Blast residue from High-Pressure Washing

• Dust Control runoff or dust control palliatives

• Liquid waste, Sanitary/Septic wastes, etc.

• Chemical leaks and/or spills of any kind including but not limited to petroleum, paints, curing

compounds, etc.

Steps will be taken, including the implementation of appropriate BMPs, to ensure that unauthorized 

discharges are eliminated, controlled, disposed, or treated on-site.  
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Discharges of construction materials and wastes, such as fuel or paint, resulting from dumping, spills, or 

direct contact with stormwater are prohibited. 

2.8 REQUIRED SITE MAP INFORMATION 

The LUP’s Site Maps show the project location; geographic features; locations of storm drain inlets that 

receive runoff from the project, surface water boundaries, geographic features, construction site 

perimeter, general topography, and other requirements identified in General Permit Attachment A are 

located in Appendix A.  Table 2.6 identifies Map or Sheet Nos. where required elements are illustrated. 
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Section 3 Best Management Practices 

3.1 SCHEDULE FOR BMP IMPLEMENTATION  

BMPs will be implemented as per the schedule indicated in Table 3.1.  

Table 3.1 BMP Implementation Schedule 

BMP Implementation Duration 

E
ro

si
o

n
 

C
o

n
tr

o
l 

EC-1, Scheduling Prior to construction Entirety of Project 

EC-2, Preservation of Existing Vegetation Start of construction Entirety of Project 

EC-7, Geotextiles and Mats During construction 
As necessary with 

other BMPs  

EC-9, Earth Dike & Drainage Swales Per construction plans Final Stabilization 

EC-15, Soil Preparation Roughening 

EC-16, Non-Vegetated Stabilization 
During construction 

Temporary 

Stabilization 

S
ed

im
en

t 
C

o
n

tr
o
l 

SE-1, Silt Fence  

SE-5, Fiber Rolls 

During Construction; 

Post-Mass Grading 
Entirety of Project 

SE-3, Sediment Trap  

SE-4, Check Dams 

SE-6, Gravel Berm Bags 

SE-8, Sandbag Barriers 

During Construction Entirety of Project 

SE-7, Street Sweeping During Construction Entirety of Project 

SE-10, Storm Drain Inlet Protection During Construction Entirety of Project 

T
ra

ck
in

g
 

C
o
n

tr
o
l 

TC-1, Entrance/Exit Controls Prior to construction Entirety of Project 

W
in

d
 

E
ro

si
o
n

 

WE-1, Wind Erosion Control Start of construction Entirety of Project 

N
o

n
-S

to
rm

w
a

te
r 

C
o

n
tr

o
ls

 

NS-1, Water Conservation Practices 

NS-6, Illicit Connection/Discharge 

NS-7, Potable Water/Irrigation 

During Construction Entirety of Project 

NS-2, Dewatering Operations During Construction As Necessary 

NS-3, Paving and Grinding Operations During Construction As Necessary 

NS-8, Vehicle and Equipment Cleaning 

NS-9, Vehicle and Equipment Fueling 

NS-10, Vehicle and Equipment 

Maintenance 

During Construction Entirety of Project 

NS-12, Concrete Curing 

NS-13, Concrete Finishing 
During Construction As Necessary 
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Table 3.1 BMP Implementation Schedule 

BMP Implementation Duration 
M

a
te

ri
a
ls

 a
n

d
 W

a
st

e 

M
a

n
a

g
em

en
t 

WM-1, Material Delivery and Storage 

WM-2, Material Use 

WM-4, Spill Prevention and Control 

WM-5, Solid Waste Management 

During Construction Entirety of Project 

WM-3, Stockpile Management 

WM-6, Hazardous Waste Management 

WM-7, Contaminated Soil Management 

WM-8, Concrete Waste Management 

WM-9, Sanitary-Septic Waste 

Management 

WM-10, Liquid Waste Management  

During Construction As Necessary 

3.2 EROSION AND SEDIMENT CONTROL 

Erosion and sediment controls are required by the General Permit to provide effective reduction or 

elimination of sediment related pollutants in stormwater discharges and authorized non-stormwater 

discharges from the Site.  Applicable BMPs are identified in this section for erosion control, sediment 

control, tracking control, and wind erosion control.  

3.2.1 Erosion Control 

Erosion control, also referred to as soil stabilization, consists of source control measures that are designed 

to prevent soil particles from detaching and becoming transported in stormwater runoff.  Erosion control 

BMPs protect the soil surface by covering and/or binding soil particles.  

This construction project will implement the following practices to provide effective temporary and final 

erosion control during construction:  

1. Preserve existing vegetation where required and when feasible.

2. The area of soil disturbing operations shall be controlled such that the Contractor is able to

implement erosion control BMPs quickly and effectively.

3. Stabilize non-active areas within 14 days of cessation of construction activities or sooner if

stipulated by local requirements.

4. Control erosion in concentrated flow paths by applying erosion control blankets, check dams,

erosion control seeding or alternate methods.

5. Prior to the completion of construction, apply permanent erosion control to remaining disturbed

soil areas.

Sufficient erosion control materials shall be maintained onsite to allow implementation in conformance 

with this SWPPP.   

The following erosion control BMP selection table indicates the BMPs that shall be implemented to 

control erosion on the construction site.  These temporary erosion control BMPs shall be implemented in 

conformance with the following guidelines and as outlined in the BMP Factsheets provided in Appendix 

G. If there is a conflict between documents, the Site Map will prevail over narrative in the body of the

SWPPP or guidance in the BMP Fact Sheets.  Site specific details in the Site Map prevail over standard

details included in the Site Map.  The narrative in the body of the SWPPP prevails over guidance in the

BMP Fact Sheets.
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Table 3.2 Erosion Control BMPs 

CASQA 

Fact 

Sheet 

BMP Name Considered 
BMP Used 

If not used, state reason and 

alternate BMP, if applicable 
YES NO 

EC-1 Scheduling ✓ ✓

EC-2 
Preservation of Existing 

Vegetation 
✓ ✓

EC-3 Hydraulic Mulch ✓
(1)

✓

Not applicable 
EC-4 Hydroseed ✓

(1)
✓

EC-5 Soil Binders ✓
(1)

✓

EC-6 Straw Mulch ✓
(1)

✓

EC-7 Geotextiles and Mats ✓
(1)

✓

EC-8 Wood Mulching ✓
(1)

✓ Not applicable 

EC-9 Earth Dike and Drainage Swales ✓
(2)

✓

EC-10 Velocity Dissipation Devices ✓

Not applicable 
EC-11 Slope Drains ✓

EC-12 Stream Bank Stabilization ✓

EC-14 Compost Blankets ✓
(1)

✓

EC-15 Soil Preparation-Roughening ✓

EC-16 Non-Vegetated Stabilization ✓
(1)

✓

WE-1 Wind Erosion Control ✓ ✓

(1) Optional BMP to meet the General Permit, Attachment A, Section J minimum BMP requirement: providing

effective soil cover for inactive areas, all finished slopes, and utility backfill.
(2) All run-on and runoff from the construction site shall be managed for Type 2 and 3 LUPs.  Run-on from offsite

shall be directed away from all disturbed areas, diversion of offsite flows may require design/analysis by a

licensed civil engineer and/or additional environmental permitting. Run-on and runoff controls are not required

for Type 1 LUPs unless the evaluation of quantity and quality of run-on and runoff deems them necessary or

visual inspections show that the site requires such controls.

These temporary erosion control BMPs shall be implemented in conformance with the following 

guidelines and as outlined in the BMP fact sheets provided in Appendix G.  If there is a conflict between 

documents, the Site Maps will prevail over narrative in the body of the SWPPP or guidance in the BMP 

Fact Sheets.  Site specific details in the Site Maps prevail over standard details included in the Site Maps.  

The narrative in the body of the SWPPP prevails over guidance in the BMP Fact Sheets. 

Scheduling  

The contractor shall sequence construction activities with the installation of both soil stabilization and 

sediment control measure BMPs to reduce the discharge of sediment and pollutants to storm drain 

facilities or watercourses. The contractor shall create a schedule detailed enough to show major activities 

sequences with the implementation of construction site BMPs. Scheduling will be used as much as 

practicable to reduce areas of in-active soil disturbance per BMP detail EC-1. 

Preservation of Existing Vegetation 

The contractor shall not disturb or destroy any vegetation or habitat unless absolutely necessary for the 

performance of the Work. The Contractor shall inform onsite personnel of the work limits and not to 

disturb vegetation outside those limits, including travel to and from the project site. The protection and 

preservation of such vegetation shall serve to control erosion and filter out sediment. 
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Geotextiles and Mats 

The Contractor will use plastic covers to cover exposed soil and stockpiled material areas. Covers will be 

placed over stockpiles prior to forecast storm events and anchored to prevent damage by wind. Plastic 

covers will be used in conjunction with sandbags or fiber rolls to cover all stockpiles within 48 hours of 

stockpiling material or before a forecasted storm event, whichever occurs first. Plastic sheeting will also 

be used under equipment to catch drips if the equipment is not in use. 

Earth Dike and Drainage Swales 

Dikes and swales may be implemented as part of the engineered project design. If the Contractor proposes 

the use of dikes or swales as a temporary measure, the dike and/or swale shall be designed and stamped 

by a licensed CA Civil Engineer. 

Soil Preparation-Roughening 

In areas of high traffic (travel banks, dirt roads) and bank slopes equipment will be utilized to compact 

and track walk surfaces that require stabilization but not a seed mixture or other impervious treatment. 

The slope compaction will aid in final stabilization and prevent sediment erosion runoff into surrounding 

agricultural fields. The roughing and compaction will also reduce the potential of over-seeding the slope, 

introducing seed product to the adjacent agricultural fields or require watering during drought conditions. 

Non-Vegetated Stabilization 

Non-Vegetative Stabilization is to be used in conjunction with Soil Preparation Roughening. In addition 

to Soil Preparation Roughening, the Contractor shall use impervious concrete surfaces and rock slope 

stabilization (rip rap per construction plans) to prevent sediment erosion and potential pollutant run-off 

after construction is complete. No non-native chemical binders will be used other than concrete without 

Owner approval. 

Wind Erosion Control 

The water will be applied using water trucks. Wind Erosion Control and Water Conservation Practices 

BMPs will be implemented to provide dust control and prevent discharges from dust control activities and 

water supply equipment. Water application rates will be minimized as necessary to prevent runoff and 

ponding and water equipment leaks will be repaired immediately. 

3.2.2 Sediment Controls 

Sediment controls are temporary or permanent structural measures that are intended to complement the 

selected erosion control measures and reduce sediment discharges from active construction areas.  

Sediment controls are designed to intercept and settle out soil particles that have been detached and 

transported by the force of water.   

The following sediment control BMP selection table indicates the BMPs that shall be implemented to 

control sediment on the construction site. Sediment control BMPs are provided in Appendix G.   
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Table 3.3 Temporary Sediment Control BMPs 

CASQA 

Fact 

Sheet 

BMP Name Considered 

BMP used 
If not used, state 

reason and 

alternate BMP, if 

applicable YES NO 

SE-1 Silt Fence ✓
(1) (2)

✓

SE-2 Sediment Basin ✓ Not applicable 

SE-3 Sediment Trap ✓

SE-4 Check Dams ✓

SE-5 Fiber Rolls ✓
(1)(2)

✓

SE-6 Gravel Bag Berm ✓
(2)

✓

SE-7 Street Sweeping ✓ ✓

SE-8 Sandbag Barrier ✓

SE-9 Straw Bale Barrier ✓ Not applicable 

SE-10 Storm Drain Inlet Protection ✓
(2)

✓

SE-11 ATS ✓

Not applicable 
SE-12 Manufactured Linear Sediment Controls ✓

SE-13 Compost Sock and Berm ✓
(2)

✓

SE-14 Biofilter Bags ✓
(2)

✓

TC-1 Stabilized Construction Entrance and Exit ✓
(1)

✓

TC-2 Stabilized Construction Roadway ✓

Not applicable 
TC-3 Entrance Outlet Tire Wash ✓

(1) Optional BMP to meet the General Permit, Attachment A, Section J minimum BMP requirement: establish and

maintain effective perimeter controls as needed, and implement effective BMPs for all construction entrances and

exits to sufficiently control erosion and sediment discharges from the site.
(2) Risk Type 2 and 3 shall provide linear sediment control along toe of slope, face of slope, and at the grade

breaks of exposed slope.

The following sediment control BMP selection table indicates the BMPs that shall be implemented to 

control sediment on the construction site. These temporary sediment control BMPs shall be implemented 

in conformance with the following guidelines and in accordance with the BMP Fact Sheets provided in 

Appendix G. If there is a conflict between documents, the Site Map will prevail over narrative in the body 

of the SWPPP or guidance in the BMP Fact Sheets.  Site specific details in the Site Map prevail over 

standard details included in the Site Map.  The narrative in the body of the SWPPP prevails over guidance 

in the BMP Fact Sheets. 

Silt Fence 

The contractor shall use silt fence as specified in the Maps and by the QSP. Silt fences shall be installed 

per the BMP guidance sheet and shall not contribute to erosion/pollutant discharges. Repair silt fences 

within 24 hours of discovering damage. Remove and properly disposed of accumulated sediment with 24 

hrs. 
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Sediment Trap/Check Dams 

The Contractor shall use check dams or sediment traps in locations where fiber rolls are not proven 

effective to control run-off in concentrated drainage paths. The devices shall be constructed and installed 

per the BMP guidance sheet and shall not contribute to erosion/pollutant discharges. Repair devices and 

remove accumulated sediment within 24 hours of discovering damage/build-up. 

Fiber Rolls 

The Contractor shall install fiber rolls downstream of the drainage perimeter as needed where shown on 

the Site Maps. Obstruction including rocks, clods, and debris greater than one inch in diameter will be 

removed from the ground before placing fiber rolls. Repair fiber rolls within 24 hrs. of discovering 

damage. 

Gravel Bag Berm, Sandbag Barrier 

Bags will be used as a linear sediment barrier for stockpiled materials; bags must be placed in a single 

layer and placed end to end to eliminate gaps. Bags will be placed along the down gradient side of any 

parked vehicles and equipment thereby diverting and filtering the rain runoff water around the vehicle and 

equipment in the event of imminent rain. Temporary bags shall be maintained to provide for adequate 

sediment holding capacity. Sediment deposits shall be removed when the deposit reaches one third of the 

temporary bag barrier height. Removed sediment shall be deposited within the project in such a way that 

the sediment is not subject to erosion by wind or water, or as directed by the QSD/P, Owner and/or 

Engineer. 

Street Sweeping 

The Contractor shall use hand or mechanical methods such as vacuuming to perform street sweeping 

where noticeable tracking of material from the job site onto adjacent streets occurs. Street sweeping shall 

start at the beginning of construction activities and continue daily and on as needed basis until the 

completion of the project, or as directed by the Owner or QSD/P. Road sweeping and vacuuming will 

occur during soil hauling and as necessary to keep streets clear of tracked material and debris. Washing of 

sediment tracked onto streets into storm drains will not occur. 

Storm Drain/Culvert Inlet Protection 

Inlet protection will be used at all inlets within the project limits. Temporary devices constructed around 

storm drain inlets improve the quality of water being discharged to inlets or catch basins by ponding 

sediment-laden runoff and increasing settling time. Inlet protection shall be placed in a manner that does 

not cause ponding or pose a threat to pedestrian or traffic safety. Approximate locations of inlets are 

shown on the Site Maps and the Contractor shall inspect exact locations and protect them prior to 

commencing work. After construction, the contractor shall remove this BMP from all locations where 

implemented. This is appropriate for small drainage areas only. This BMP will be used where sediment-

laden surface runoff may enter an inlet, where drainage areas have not been permanently stabilized and 

prior to a rain event. 

Stabilized Construction Entrance and Exit 

A stabilized construction entrance/exit will be constructed and maintained at construction site entrances 

and exits. The site entrance/exit will be stabilized to reduce tracking of sediment as a result of 

construction traffic. The entrance shall be designated and graded to prevent runoff from leaving the site. 

Stabilization material will be 3-inch minus aggregate over filter fabric. The entrance shall be flared where 

meets the existing road to provide an adequate turning radius. A site entrance/exit shall only be installed 

to reduce tracking of sediment during dirt-hauling activities that extend over a one-week time period. 
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3.3 NON-STORMWATER CONTROLS AND WASTE AND MATERIALS 
MANAGEMENT 

3.3.1 Non-Stormwater Controls 

Non-stormwater discharges into storm drainage systems or waterways, which are not authorized under the 

General Permit, are prohibited.  Non-stormwater discharges for which a separate NPDES permit is 

required by the RWQCB are prohibited unless coverage under the separate NPDES permit has been 

obtained for the discharge.  The selection of non-stormwater BMPs is based on the list of construction 

activities with a potential for non-stormwater discharges identified in Section 2.7 of this SWPPP.   

The following non-stormwater control BMP selection table indicates the BMPs that shall be implemented 

to control sediment on the construction site. Non-stormwater  BMPs shall be implemented in 

conformance with the following guidelines and in accordance with the BMP Fact Sheets provided in 

Appendix G. If there is a conflict between documents, the Site Map will prevail over narrative in the body 

of the SWPPP or guidance in the BMP Fact Sheets.  Site specific details in the Site Map prevail over 

standard details included in the Site Map.  The narrative in the body of the SWPPP prevails over guidance 

in the BMP Fact Sheets.   
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Table 3.4 Temporary Non-Stormwater BMPs 

CASQA 

Fact 

Sheet 

BMP Name Considered 
BMP used 

If not used, state reason and 

alternate BMP, if applicable 
YES NO 

NS-1 Water Conservation Practices ✓
(1)

✓

NS-2 Dewatering Operation ✓
(1)

✓

NS-3 Paving and Grinding Operation ✓

NS-4 Temporary Stream Crossing ✓

Not applicable 
NS-5 Clear Water Diversion ✓

NS-6 Illicit Connection/Discharge ✓ ✓

NS-7 Potable Water/Irrigation ✓
(1)

✓

NS-8 Vehicle and Equipment Cleaning ✓
(1)

✓

NS-9 Vehicle and Equipment Fueling ✓
(1)

✓

NS-10 
Vehicle and Equipment 

Maintenance 
✓

(1)
✓

NS-11 Pile Driving Operation ✓ Not applicable 

NS-12 Concrete Curing ✓

NS-13 Concrete Finishing ✓

NS-14 
Material and Equipment Use 

Over Water 
✓

Not applicable 
NS-15 

Demolition Removal Adjacent to 

Water 
✓

NS-16 Temporary Batch Plants ✓

(1) Optional BMP to meet the General Permit Attachment A, Section J minimum BMP requirements for good

housekeeping and non-stormwater management.

Water Conservation Practices 

The Contractor shall implement water conservation practices when water is used on the project site. The 

Contractor shall make sure that any water leakage is repaired promptly, and all water equipment will be 

kept in good working condition. Vehicles and equipment will not be washed on site. Water will not be 

used to clean construction areas and authorization must be obtained before washing anything at the job 

site with water that could possibly discharge into a storm drain system or watercourse. Discharges must 

be reported immediately. Water should be directed from the job site to areas where it can infiltrate into 

the ground. Direct water from off-site sources around the job site if practicable. 

Dewatering Operation 

Water shall not be released/discharged from the Project site without testing and specific authorization 

from the Owner and/or governing agencies. 
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Paving and Grinding Operation 

The Contractor shall perform some paving, grinding, sealing, and sawcutting operations throughout the 

project site. Do not allow water or slurry during sawcutting or grinding of existing PCC or AC to enter 

storm drains or water courses, cover drain inlets prior to these operations. Whenever precipitation is 

forecasted, limit paving, sawcutting, and grinding to places where runoff can be captured. Residue from 

sawcutting or grinding operations shall be picked up by means of a vacuum. Noticeable tracking and fines 

shall be removed to prevent sediment and grindings from entering drainage systems and watercourses. 

Drip protection will be placed under paving equipment when not in use. Paving equipment will be staged 

on level ground and drip protection will be free of rips and holes and will be bermed. 

Illicit Connection/Discharge  

The site will be inspected before the project commences and regularly during the project for illicit 

connections or illegal dumping or discharge. If any are found, they will be reported to the QSD/P and/or 

Owner at the time of discovery. Store chemicals in watertight containers (with appropriate secondary 

containment to prevent any spillage or leakage) or in a storage shed (completely enclosed). 

Potable Water/Irrigation 

Potable water will be used for dust control purposes. Irrigated areas within the construction limits will be 

inspected for excess watering. Watering times and schedules will be adjusted to ensure that the 

appropriate amount of water is being used and to minimize runoff. 

Vehicle and Equipment Cleaning 

Due to the nature of the project vehicle and equipment cleaning or washing at the job site will not be 

allowed except what is necessary to control vehicle tracking or hazardous waste using NS-8. Clean or 

wash vehicles and equipment in a structure equipped with disposal facilities. You may wash vehicles in 

an outside area if the area is, paved with asphalt concrete, HMA, or PCC, surrounded by a containment 

berm, and equipped with a sump to collect and dispose of wash water.  

Vehicle and Equipment Fueling 

Construction vehicles will be fueled offsite when possible. When necessary, NS-9 will be used on all 

vehicles that cannot be fueled offsite. If fueling or maintenance must be done onsite, activities must be 

performed on level ground in areas protected from stormwater run-on and runoff. 

Vehicle and Equipment Maintenance 

Most construction vehicles will be stored offsite but NS-10 will be utilized for all equipment that must be 

stored onsite. Plastic Sheeting will be placed under equipment that is not in use.  

Concrete Curing 

The Contractor shall not overspray chemical curing compound. Minimize the drift by spraying as close to 

the concrete as possible. Cover drainage inlets before applying the curing compound. Minimize the use 

and discharge of water by using wet blankets or similar methods to maintain moisture while curing 

concrete.  

Concrete Finishing 

Collect and dispose of water and solid waste from high-pressure water blasting. Cover drainage inlets 

within 50 feet before sandblasting. Minimize drift of dust and blast material by keeping the nozzle close 

to the surface of the concrete. The blast residue may contain hazardous material. Inspect concrete 

finishing containment structures for damage before each day of use and before predicted precipitation. 

Remove liquid and solid waste from containment structures after each work shift. 



SSJID Lateral W190DD to We Connection 21

3.3.2 Materials Management and Waste Management 

Materials management control practices consist of implementing procedural and structural BMPs for 

handling, storing and using construction materials to prevent the release of those materials into 

stormwater discharges. The amount and type of construction materials to be utilized at the Site will 

depend upon the type of construction and the length of the construction period.  The materials may be 

used continuously, such as fuel for vehicles and equipment, or the materials may be used for a discrete 

period, such as soil binders for temporary stabilization. 

Waste management consist of implementing procedural and structural BMPs for handling, storing and 

ensuring proper disposal of wastes to prevent the release of those wastes into stormwater discharges.  

Materials and waste management pollution control BMPs shall be implemented to minimize stormwater 

contact with construction materials, wastes and service areas; and to prevent materials and wastes from 

being discharged off-site.  The primary mechanisms for stormwater contact that shall be addressed 

include: 

• Direct contact with precipitation;

• Contact with stormwater run-on and runoff;

• Wind dispersion of loose materials;

• Direct discharge to the storm drain system through spills or dumping; and

• Extended contact with some materials and wastes, such as asphalt cold mix and treated wood

products, which can leach pollutants into stormwater.

A list of construction activities is provided in Section 2.6. The following Materials and Waste 

Management BMP selection table indicates the BMPs that shall be implemented to handle materials and 

control construction site wastes associated with these construction activities. Material management BMPs 

shall be implemented in conformance with the following guidelines and in accordance with the BMP Fact 

Sheets provided in Appendix G. If there is a conflict between documents, the Site Map will prevail over 

narrative in the body of the SWPPP or guidance in the BMP Fact Sheets.  Site specific details in the Site 

Map prevail over standard details included in the Site Map.  The narrative in the body of the SWPPP 

prevails over guidance in the BMP Fact Sheets.   
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Table 3.5 Temporary Materials Management BMPs 

CASQA 

Fact Sheet 
BMP Name Considered 

BMP used 
If not used, state reason and alternate 

BMP, if applicable 
YES NO 

WM-01 
Material Delivery 

and Storage 
✓

(1)
✓

WM-02 Material Use ✓
(1)

✓

WM-03 
Stockpile 

Management 
✓

(1)
✓

WM-04 
Spill Prevention 

and Control 
✓

(1)
✓

WM-05 
Solid Waste 

Management 
✓

(1)
✓

WM-06 
Hazardous Waste 

Management 
✓

(1)
✓

WM-07 
Contaminated Soil 

Management 
✓

WM-08 
Concrete Waste 

Management 
✓

(1)
✓

WM-09 
Sanitary-Septic 

Waste Management 
✓

(1)
✓

WM-10 
Liquid Waste 

Management 
✓

(1)
✓

(1) Optional BMP to meet the General Permit Attachment A, Section J minimum BMP requirements for good

housekeeping, non-stormwater discharges, and waste management.

Material Delivery and Storage 

The Contractor shall establish an onsite construction yard for this project, and shall utilize the yard for 

storage of materials. Secondary containment shall be provided for any hazardous chemicals as required by 

the General Permit and other Federal and State regulations. Construction materials shall be brought onsite 

when needed to complete construction operations. Employees and subcontractors shall be trained on 

proper material delivery and storage practices. The contractor shall implement material delivery and 

storage primarily during unloading and handling of materials onsite. 

Material Use 

The contractor shall use materials in accordance with the Manufacturer’s specifications to avoid misuse. 

The Contractor shall mix and prepare a proper amount of material to avoid excess at the end of each work 

shift. Drip pans, safety data sheets, a material inventory, emergency contact numbers, spill kits, and 

absorbent pads shall be kept onsite and employed for any spills that occur. 

Stockpile Management 

Implement water pollution control practices within 48 hours of stockpiling material or before a forecasted 

storm event, whichever occurs first. If stockpiles are being used, do not allow soil, sediment, or other 

debris to enter storm drains, open drainages, and watercourses. Active and inactive soil stockpiles and 
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stockpiles must be, covered with plastic tarpaulins and surrounded with a linear sediment barrier, such as 

gravel bags. 

Spill Prevention and Control 

Throughout the project limits the contractor will implement spill and leak prevention procedures for 

chemicals and hazardous substances when encountered on the jobsite. The project foreman will keep a 

spill and clean up kit in his truck at all times while onsite to allow for quick clean-up of all spills or leaks. 

Material and waste storage areas clean will be kept clean, well-organized, and equipped with enough 

cleanup supplies for the material being stored. As soon as it is safe, contain and clean up spills of 

petroleum materials and sanitary and septic waste substances listed under 40 CFR, Parts 110, 117, and 

302. 

Solid Waste Management 

Throughout project, the contractor will load solid wastes directly into trucks and/or waste disposal 

containers for off-site disposal weekly. Waste disposal containers will be covered at the end of every 

business day and during rain events. There will be watertight, closed-lid dumpsters to contain the solid 

waste generated by work activities. Dumpsters and trash receptacles will be placed in locations where 

workers eat lunch. When refuse reaches the fill line, the dumpsters shall be emptied. Dumpster will not be 

allowed to be washed out at the job site. 

Hazardous Waste Management 

Throughout the project limits, should the contractor encounter hazardous waste during the course of the 

project, WM-6 practices will be implemented.  

Contaminated Soil Management 

Throughout the project limits, should the contractor encounter contaminated soil(s) during the course of 

the project, WM-7 practices will be implemented. 

Concrete Waste Management 

The contractor will implement concrete waste management in the construction project yard and multiple 

areas throughout the construction project area. The temporary concrete washout will be furnished, 

maintained, and removed as necessary. The contractor will use portable temporary concrete washouts as a 

water pollution control practice for any concrete waste that is produced. All concrete washouts will be 

properly marked, covered before any rain event, and will be maintained properly. Employees, 

subcontractors, and suppliers shall be fully educated on the concrete waste management techniques 

outlined in the following practices and procedures: PCC and AC wastes shall not be allowed to enter 

storm drains or watercourses. Concrete pours or operations that will generate concrete slurries will not be 

conducted during or immediately prior to rainfall events.  

Sanitary-Septic Waste Management 

Contractor shall not bury or discharge wastewater from a sanitary or septic system within the highway. 

Place a portable sanitary facility at least 50 feet away from storm drains, receiving waters, and flow lines. 

Portable toilets shall be inspected daily and maintained weekly.  

Liquid Waste Management 

The contractor shall implement the Liquid Waste Management BMP when liquid wastes are anticipated to 

prevent it from entering the storm drain and receiving waters. Hold liquid waste in structurally sound, 

leak-proof containers, such as roll-off bins or portable tanks. Liquid waste containers must be of sufficient 

quantity and volume to prevent overflow, spills, and leaks. Store containers at least 50 feet from moving 

vehicles and equipment. All liquid wastes shall be stored in covered storage areas and within leak proof 

containers. Liquid wastes shall be properly collected and disposed of offsite. 
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3.4 POST CONSTRUCTION STORMWATER MANAGEMENT MEASURES 

Post construction BMPs are permanent measures installed during construction, designed to reduce or 

eliminate pollutant discharges from the site after construction is completed.  

This site is not located in an area subject to a Phase I or Phase II Municipal Separate Storm Sewer System 

(MS4) permit approved Stormwater Management Plan. The project site will be returned to pre-

construction stablization.  

A plan for the post construction funding and maintenance of these BMPs has been developed to address at 

minimum five years following construction. The post construction BMPs that are described above shall 

be funded and maintained by the homeowners or street owner when not on PID property and by PID on 

their property.  If required, post construction funding and maintenance will be submitted with the NOT. 
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Section 4 BMP Inspection and Maintenance 

4.1 BMP INSPECTION AND MAINTENANCE 

The General Permit requires daily inspections of BMPs, along with photographs and inspections before, 

during, and after qualifying rain events. Daily visual inspections are not recorded; however, photographs 

taken before, during, and after rain events must be retained with the SWPPP and submitted through the 

SWRCB’s SMARTS website once every three rain events.  Additionally, rain event inspection shall be 

recorded on the Visual Inspection Field Log Sheet found in Appendix M. The inspection checklist 

includes the necessary information covered in Section 7.6.  Completed forms shall be kept in Appendix L. 

Daily inspections shall ensure that appropriate BMPs are being implemented where active construction is 

occurring, areas of excavations are closed and road surfaces are cleaned of excavated materials and land 

areas disturbed are returned to pre-construction conditions or an equivalent protection at the end of each 

working day (if applicable). BMPs shall be maintained regularly to ensure proper and effective 

functionality. If necessary, corrective actions shall be implemented within 72 hours of identified 

deficiencies and associated amendments to the SWPPP shall be prepared by the QSD.  Inspections shall 

continue after construction until the final stabilization measures have been met.  A list of qualified 

inspection personnel can be found Appendix H. Specific details for maintenance, inspection, and repair of 

Construction Site BMPs can be found in the BMP fact sheets in Appendix G.  
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Section 5 Training 
To promote stormwater management awareness specific for this project, periodic training of job-site 

personnel shall be included as part of routine project meetings (i.e., daily/weekly tailgate safety 

meetings), or task specific trainings as needed.  

The QSP shall be responsible for providing this information at the meetings, and subsequently completing 

the training logs shown in Appendix H, which identifies the site-specific stormwater topics covered as 

well as the names of site personnel who attended the meeting. Tasks may be delegated to trained 

employees by the QSP provided adequate supervision and oversight is provided. Training shall 

correspond to the specific task delegated including: SWPPP implementation; BMP inspection and 

maintenance; and record keeping.  Documentation of training activities (formal and informal) is retained 

in Appendix H.   
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Section 6 Responsible Parties and Operators 

6.1 RESPONSIBLE PARTIES 

The QSP shall have primary responsibility and significant authority for the implementation, maintenance 

and inspection/monitoring of SWPPP requirements.  The QSP will be available at all times throughout the 

duration of the project.  Duties of the QSP include but are not limited to: 

• Implementing all elements of the General Permit and SWPPP, including but not limited to:

o Ensuring all BMPs are implemented, inspected, and properly maintained;

o Performing non-stormwater and stormwater visual observations;

o Performing sampling and analysis, as required;

o Performing routine inspections and observations; and

o Implementing non-stormwater management, and materials and waste management activities

such as: monitoring discharges; general Site clean-up; vehicle and equipment cleaning,

fueling and maintenance; spill control; ensuring that no materials other than stormwater are

discharged in quantities which will have an adverse effect on receiving waters or storm drain

systems.

• The QSP may delegate these inspections and activities to an appropriately trained employee, but

shall ensure adequacy and adequate deployment.

• Ensuring elimination of unauthorized discharges.

• The QSPs shall be assigned authority by the LRP to mobilize crews in order to make immediate

repairs to the control measures.

• Coordinate with the Contractor(s) to ensure that all of the necessary corrections/repairs are made

immediately and that the project complies with the SWPPP, General Permit, and approved plans

at all times.

• Notifying the LRP or Authorized Signatory immediately of off-site discharges or other

noncompliance events.

6.2 CONTRACTOR LIST 

The list of contractors and site personnel with potential for ground disturbance or pollutant discharges are 

located in Appendix I.  
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Section 7 Construction Site Monitoring and 

Reporting Program 

7.1 Purpose 

This Construction Site Monitoring Program (CSMP) was developed to address the following objectives: 

1. To demonstrate that the site is in compliance with the Discharge Prohibitions of the General

Permit;

2. To determine whether non-visible pollutants are present at the construction site and are causing or

contributing to exceedances of water quality objectives;

3. To determine whether immediate corrective actions, additional BMP implementation, or SWPPP

revisions are necessary to reduce pollutants in stormwater discharges and authorized non-

stormwater discharges;

4. To determine whether BMPs included in the SWPPP are effective in preventing or reducing

pollutants in stormwater discharges and authorized non-stormwater discharges.

7.2 Applicability of Permit Requirements 

This project has been determined to be a Type 1 LUP.  The General Permit identifies the following types 

of monitoring as being applicable for a Type 1 LUP.  

• Daily visual inspections of BMPs, not required to be recorded or submitted;

• Photographic monitoring of the site related to storm events, submitted via SMARTS; and

• Sampling and analysis of construction site runoff for non-visible pollutants, when applicable.

7.3 Weather and Rain Event Tracking 

7.3.1 Weather Tracking 

The QSP should consult the National Oceanographic and Atmospheric Administration (NOAA) for the 

weather forecasts daily.  These forecasts can be obtained at http://www.weather.gov/. Weather reports 

should be printed and maintained with the SWPPP in Appendix K.   

7.3.2 Rain Gauges 

The Contractor shall install 1 rain gauge on the project site.  Locate the gauge in an open area away from 

obstructions such as trees or overhangs. Mount the gauge on a post at a height of three to five feet with 

the gauge extending several inches beyond the post. Make sure that the top of the gauge is level.  Make 

sure the post is not in an area where rainwater can indirectly splash from sheds, equipment, trailers, etc. 

The rain gauge(s) shall be read daily during normal site scheduled hours.  The rain gauge should be read 

at approximately the same time every day and the date and time of each reading recorded.  An example 

rain gauge log sheet is provided in Appendix M.  Retain rain gauge readings in Appendix K.  Follow the 

rain gauge instructions to obtain accurate measurements. 

Once the rain gauge reading has been recorded, accumulated rain shall be emptied and the gauge reset.   

For comparison with the site rain gauge, the nearest appropriate governmental rain gauge(s) is located at 

the Stockton Municipal Airport.  

7.4 Monitoring Locations 

Monitoring locations are shown on the Site Maps in Appendix A. Monitoring locations are described in 

Sections 7.6 and 7.7. 

http://www.weather.gov/
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